KENNISGEWING
MUNISIPALITEIT SALDANHABAAI

VOORNEME OM ‘N KONTRAK AAN TE GAAN WAT
LANGER AS DRIE JAAR SAL DUUR: AANSTELLING VAN
KONSULTASIEDIENSTE VIR OPGRADERING VAN DIE
LOUWVILLE GROOTMAATWATERVOORSIENING VIR
ONGEGUND EN WITTEKLIP SONES.

Kennis geskied hiermee in terme van Artikel 33 van die Wet
op Plaaslike Regering: Munisipale Finansiéle Bestuur (Wet
56 van 2003) dat Saldanhabaai Munisipaliteit beoog om 'n
kontrak aan te gaan met betrekking tot die aanstelling van
'n professionele diensverskaffer (konsuitant) vir die
opgradering van die Louwville grootmaatwatervoorsiening
vir Ongegund en Witteklip sones. Die kontrak sal finansiéle
verpligtinge op die munisipaliteit plaas vir meer as drie
finansiéle jare wat in die jaarlikse begroting vir die 2024/25
finansiéle jaar (asook sy meerjarige uitgaweprogram)
gedek is.

TENDER PS 12/2022: PROFESSIONELE DIENSTE
(KONSULTANT): OPGRADERING VAN DIE LOUWVILLE-
GROOTMAATWATERTOEVOER VIR ONGEGUND EN
WITTEKLIP SONES.

Kennis word verder gegee in terme van Artikel 21 en 21A
van die Wet op Plaaslike Regering: Munisipale Stelsels
(Wet 32 van 2000) dat:

1.  Die plaaslike gemeenskap en ander belanghebbende
partye uitgencoi word om skriftelike insette of
voorstelle in te dien met betrekking tot die
voorgenome konsep kontrak en inligting verklaring.

2. Afskrifte van die inligting verklaring en voorgestelde
konsep kontrak is beskikbaar vir insette by enige
munisipale kantoor, biblioteke asook op die webtuiste
by www.sbm.qgov.za.

3. ‘n Afskrif van die volledige voltooide tender dokument
is beskikbaar vir besigtiging by die munisipaliteit. Die
besigtiging van die dokument sal slegs geskied onder
die toesig van ‘n gemagtigde amptenaar van die
munisipaliteit onderhewig aan die nakoming van die
POPI - Wet.

Kontak asseblief vir Mnr. L. Khuselo by 022 701 7043 of
luvuyo.khuselo@sbm.gov.za vir verdere inligting. E-pos
kommunikasie word verkies vir rekord doeleindes.

Skriftelike insette/lkommentaar word ingewag tussen 03
April 2025 en 05 Mei 2025 (30 dae). Die insette moet in ‘n
koevert geplaas word wat duidelik gemerk is met die tender
besonderhede en in die tenderbus geplaas word by die
Beleggingsentrum, Hoofstraat 15, Grondvleer,
Vredenburg.

H.F. METTLER

MUNISIPALE BESTUURDER
Privaatsak X12

Vredenburg

7380
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NOTICE
SALDAHA BAY MUNICIPALITY

INTENTION TO ENTER INTO A CONTRACT THAT WILL
EXCEED THREE YEARS: APPOINTMENT OF
PROFESSIONAL SERVICES (CONSULTANT) FOR:
UPGRADING OF THE LOUWVILLE BULK WATER
SUPPLY FOR ONGEGUND AND WITTEKLIP ZONES.

Notice is hereby given in terms of Section 33 of the Local
Government: Municipal Finance Management Act (Act 56
of 2003) that Saldanha Bay Municipality intends to enter
into a contract relating to the appointment of a professional
services provider (Consultant) for upgrading of the
Louwville bulk water supply for Ongegund and Witteklip
zones. The contract will impose financial obligations on the
municipality for more than three financial years covered in
the annual budget for the 2024/25 financial year (as well as
its muitiyear expenditure plan).

TENDER PS 12/2022: PROFESSIONAL SERVICES
(CONSULTANT). UPGRADING OF THE LOUWVILLE
BULK WATER SUPPLY FOR ONGEGUND AND
WITTEKLIP ZONES.

Notice is further given in accordance with Section 21 and
21A of the Local Government Municipal Systems Act (Act
32 of 2000) that:

1. The local community and other interested
persons/parties are invited to submit written
comments or representations in respect of the
proposed draft contract and information statement.

2. Copies of the information statement and proposed
draft contract are available for inspection at any
municipal offices, libraries and on the website at
WWw.sbm.gov.za.

3. A copy of the fully completed tender document is
available for viewing at the municipality. The viewing
of the document will only occur under supervision of
an authorized official of the municipality and
adherence to the POPI Act.

Please contact Mr. L. Khuselo at 022 701 7043 or
luvuyo.khuselo@sbm.gov.za for further information. E-
mail communication is preferred for the purpose of record
keeping.

Written comments or representations are awaited between
03 April 2025 and 05 May 2025 (30 days). The inputs must
be placed in a sealed envelope which is clearly marked with
the tender description and it must be placed in the tender
box at the Investment Centre, 15 Main Road, Ground Floor,
Vredenburg.

H.F. METTLER
MUNICIPAL MANAGER
Private Bag X12
Vredenburg

7380

N27/25



INFORMATION STATEMENT

Public comment on the contract for SBM 37/21/22: PS 12/2022 Professional Services
(Consultant): Upgrading of The Louwville Bulk Water Supply for Ongegund and Witteklip
Zones

The Constitution of the Republic of South Africa (Act 108 of 1996) has given municipalities developmental
responsibilities and sections 152 and 153 of the Constitution provides that local government is responsible for
the provision of services to communities in a sustainable manner and must structure and manage its
administration, and budgeting and planning processes to give priority to the basic needs of the community.

To ensure reliable water supply and enhance water distribution efficiency, the Louwville bulk water supply
system needs to be upgraded to meet the current and future needs of the Ongegund and Witteklip zones. A
consultant must be appointed for the provision of professional engineering services such as development of
the concept design, detailed design, compilation of drawings, compilation of tender document, tender process,
construction monitoring/supervision and close out for the project. Saldanha Bay Municipality has on its annual
budget of 2024/25 (as well as its multiyear budget) made provision for the expenditure to be incurred on this
contract.

Section 33 of the MFMA prescribes a process to be followed if a proposed contract imposes financial
obligations on the municipality beyond the three years covered in the annual budget for that financial year.

Comments are therefore sought in respect of the committing of funding for this contract beyond three (3)
financial years / 36 months given that the community will derive a significant/ financial/economic benefit from
the contract. The scope of work demonstrated that implementation is likely to exceed the end of the budget
cycle (30 June 2027) but is not expected to be more than 5 years in total. Being precise about how long the
project will take is not completely possible as it is dependent on many variables outside of the control of the
municipality.

Tender No. SBM 37-21-22 Part 1 was awarded during August 2023, and on 01 October 2024, Saldanha Bay
Municipality advertised PS 12/2022 Part 2 for Professional Services (Consultant): Upgrading of The Louwville
Bulk Water Supply for Ongegund and Witteklip Zones.

Following an extensive evaluation and due diligence process, the Saldanha Bay Municipally Bid Adjudication
Committee (BAC) accepted the tender offer of ACE Roadworks t/a Ace Consulting for tender SBM 37-21-22
Part 1, and PS 12-2022 Part 2 for Professional Services (Consultant): Upgrading of The Louwville Bulk Water
Supply for Ongegund and Witteklip Zones subject to the completion of a Section 33 process, as stipulated in
the MFMA.

Saldanha Bay Municipality has on its 2024/25 annual budget (as well as its multiyear expenditure plan) made
provision for this project. The value of this contract is R 2,337,750.13 (Incl. VAT). The construction stage of
this project will split into 2 phases. It is estimated that the contract duration will be 36 months as per breakdown
on table 1 below.

Table 1: Contract Duration Summai

No | Activity Timeframe
(estimated)
1 Inception/Planning/Design (Stage 1-3) 6 months
2 Procurement of contractor 4 months
| 3| Construction Phase 1 L 6 months
4 Construction Phase 2 8 months
5 | Retention Period 12 months
Estimated Duration of Contract 36




The project timeframes above are estimates and the project might take longer or finish sooner, and the purpose
is therefore to eliminate the risk of having an incorrect process of appointment of a service provider.

The project will be funded out of Saldanha Bay Municipalities Capital Budget Provisions. The consulting
services cost for the contract will be R 2,032,826.20 (Excl. VAT). The budget provision for the project is

summarized on table 2 below.

Table 2: Project Budget Provisions (Excluding VAT)

Approved Draft Capital Expenditure
Segment Description 2024/25 202526 2026127 2027/28
390 - Upgrade Vdb Network (CRR) 300000 1200 000 - -
3\%)”; E\Izeov(\)/ (;S”tglgapg}e( CRs;e}rvow & Associated i 1 000 000 ) 17 000 000
3\5/9(())”; I(\Izeovg OSltRolgan}e( ARS;FSNOIF & Associated ) 17 000 000 )
390 - Pressure Management (CRR) 391008 3000 000 1000000 -
390-Louwville zone network upgrades-CRR - 5250 000 - -

Notice is further given in accordance with section 21 and section 21A of the Local Government Municipal
Systems Act, No.32 of 2000, that the local community and other interested persons are invited to submit
comments or representations to the Municipality in respect of the proposed draft contract. Such comments or
representations must be placed in a sealed envelope that is clearly marked with the tender description and it
must be placed in the tender box at the Buller center, 15 Main Road, Ground Floor, Vredenburg within 30
days.

Detailed project scope/specifications, information statement, and proposed contract as contained in SBM 37-
21-22 Part 1, and PS 04-2022 Part 2 for Professional Services (Consultant): Upgrading of The Louwville Bulk
Water Supply for Ongegund and Witteklip Zones is available at Municipal offices, Libraries, and on Saldanha
Bay Municipality website pages www.sbm.gov.za between 03 April 2025 to 05 May 2025.

Inquiries may be directed to:

Saldanha Bay Municipality

Mr. L Khuselo

Project Management Unit

18t Floor Standard Bank Building

20 Main Road

Vredenburg

7380

Phone:022 701 7043

Email: Luvuyo.Khuselo@sbm.gov.za




REF NO:

S e I_D c N | I BAAI PS 12/2022
BAY ENQUIRIES:
MUNISIPALITEIT | MUNICIPALITY | uMASIPALA Luvuyo Khuselo

Senior Manager: Project
Management Unit
Tel Nr: 022 -701 7043

DRAFT CONTRACT SBM 37/21/22: PS 12/2022:
PROFESSIONAL SERVICES (CONSULTANT)- UPGRADING OF
THE LOUWVILLE BULK WATER SUPPLY FOR ONGEGUND
AND WITTEKLIP ZONES
Between
SALDANHA BAY MUNICIPALITY
And

ACE Roadworks t/a Ace Consulting
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3AGREEMENT & CONTRACT DATA SALDANHA BAY MUNICIPALITY PART C1

PROJECT NO: PS 122022

Agreement (Part C1)

ALL Documents and Schedules MUST BE RETURNED (SUBMITTED) for the
TENDER to be Evaluated

PART C1
Part C1.1 Form of Offer & Acceptance

25



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022 |

FORM OF OFFER & ACCEPTANCE - (PART C1.1)
(AGREEMENT)

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into
a contract for the procurement of: PS V1 [2072Z * RoteS\onI ML SERNCES:

-------------------------------------------------------------------------------------------------------------------------------

The Tenderer, identified in the Offer signature block below, has examined the documents
listed in the Tender Data and addenda thereto as listed in the Tender schedules, and by
submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this apart of
this Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and
liabilities of the Service Provider under the Contract including compliance with all its terms
and conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX CARRIED
FORWARD FROM THE SCHEDULE OF ACIVITIES IS:

T siwaions, TREE woabeeh AND THETH SEVEN “THOuSAND o

......................... fromnnannratosasoneneeasnnaannannannsnasTsanasneesctnsnntos enssainsananienannasssrtepesnaserses

SEVERS Humigeh A AT Qe JLETREN CENS: 3223150, 13 in fgures)

Name of ACE ConNSUTING ‘

Tendering Entity:

Signature: $




FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022 ]

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Service
Provider the amount due in accordance with the, Conditions of Contract identified in the
Contract Data. Acceptance of the Tenderer's Offer shall form an agreement, between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and
in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

PartC1 Agreements and Contract Data, (which includes this Form of Offer
and Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work and drawings and documents or parts thereof, which

may be incorporated by reference into Parts C1 to C3 above.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
contact the Employer's representative (whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of Insurance and any other
documentation to be provided in terms of the, Conditions of Contract identified in the Contract
Data. Failure to fulfil any of these abligations in accordance with those terms shall constitute
a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five working
days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Signature(s) $

Name(s) SHWEM Alue-HARTLEY
Capacity oFFiCE MANNGTY
Date 4 - 1o 2024

ACE CONTUCTING » ]
SOP & LA SAINA, THE \Lanb Cuib | CavTuly T Ty .
(Name & Address of Organisation)

45
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022 |

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the Tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this Agreement.

FOR THE TENDERER:

Signature(s) %

Name(s) <SHevesa. ALe-Heioue-

Capacity oOfce minbael

Date - 10 - 10244

ACE CoNSULTING :
SHoP (, LA SAVINA
THE (SeanDd CLB
Cenuet TV
T4yl .

(Name & Address of Organisation)

FOR THE EMPLOYER:

Signature(s)

Name(s)

Capacity

Date

(Name & Address of Organisation)
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SBM 37/21/22: PS 12/2022: UPGRADING OF THE LOUWVILLE BULK WATER
SUPPLY FOR ONGEGUND AND WITTEKLIP ZONES

| BID ADJUDICATION COMMITTEE:

RECOMMENDED 03 FEBRUARY 2025
DATE

Comments by Bid Adjudication Committee:

Approved as per the Bid Evaluation Committee recommendation.

-

CHIEF FINANCIAL OFFICER
(CHAIRPERSON)

Mr G Smith approved verbally — please refer to the Microsoft teams recordina.
DIRECTOR: INFRASTRUCTURE AND PLANNING SERVICES

Mr L Volschenk approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: COMMUNITY AND OPERATIONAL SERVICES

Mrs C De Kock approved verbally — please refer to the Microsoft teams recordina.
DIRECTOR: ECONOMIC DEVELOPMENT AND STRATEGIC SERVICES

Mr P Mbaliswana approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: CORPORATE SERVICES AND PUBLIC SAFETY




LIST OF RETURNABLE SCHEDULES

REQUIRED FOR TENDER EVALUATION SALDANHA BAY MUNICIPALITY PART T2.1

PURPOSES

PROJECT NO: PS 12/2022

|

IAL T
1. Unbundling of assets:

Documentation required for the unbundling of infrastructure project into assets:

)} All As-built related documents and final bill of quantities aligned with final account for
this project must be submitted within two months after completion.

it) BOQ & As-built format: Please refer to the “Infrastructure Data Protocol document”,
“Example BOQ documents” & “CIDMS Module 3 document” (pg. 64 to 86) for
specifications, formats and procedures. https://sbm.cov.za/scm-documents/

Refer to Appendix 4 for sample BoQ’s as well as CIDMS Module 3 document.

2. Retention:

The limit of retention money is 10% of the Contract Sum. 75% of the 10% will be released
upon submission of the close-out reports, accurate and acceptable as-bullt drawing,
Unbundling of Infrastructure project into assets information and other related project
requirements. The other 25% of retention money will be held for one year following
Completion or earlier termination and will be released once the final completion is issued and

accepted.
3. Indemnity insurance:
The Tenderer must affix proof of Professional Indemnity Insurance to Appendix 3 and

refer to which tender the PI insurance is applicable.

NB: Minimum value of PI Insurance R 2 000 000/Claim but not less than the
project value with number of claims unlimited. In cases where the project
value is greater than R 2 000 000 the PI Insurance will be negotiated with
the Consultant.

*¥* Please attach Professional Indemnity Insurance to APPENDIX 3

4. Approval of stages:
The municipality reserves the right to cancel the future components of the contract at
preliminary design and detailed design stage should it not be feasible to implement the project.

5. Estimated Duration of contract:

The construction stage of this project will split into 2 phases. It is estimated that the contract
duration will be 36 months as per the following breakdown. The estimated start date for the
contract is November 2024 and end date is July 2027.

Inception/Planning/Design (Stage 1-3): 6 months

Procurement of contractor: 4 months
Construction: Phase 1: 6 Months, Phase 2: 8
months
« Retention: 12 months



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022

]

SCOPE OF WORKS (Part C3)

ALL Documents and Schedules MUST BE RETURNED (SUBMIYTED) for the
TENDER to be Evaluated

C 3.1 DESCRIPTIONS OF WORKS
C3.11 EMPLOYER OBJECTIVES:

Proposals for the provision of professional engineering services such as development of the
concept, detailed design, compilation of drawings, compilation of tender document, tender
process, construction monitoring/supervision and close out report for the Upgrading of the
Louwville Bulk Water Supply for Ongegund and Witteklip zones.

C3.1.2 OVERVIEW OF THE WORKS (but not limited to):
The Louwville Bulk Water Supply System is being upgraded to meet the current and future
needs of the Ongegund and Witteklip zones. This project aims to enhance water distribution
efficiency and ensure a reliable water supply for these areas.

1. NEW BULK MAINS: (TO BE CONSTRUCTED UNDER PHASE 1)

1.1 Design and installation of new HDPE parallel reinforcement of the
existing dia 300 mm AC pipe as per master plan:

¢ 400mm diameter water main approx. 400m in length.
s 450mm diameter water main approx. 1100m in length.
e 315mm diameter water main approx. 500m in length.

2. NEW INTERNAL DISTRIBUTION MAINS: (TO BE CONSTRUCTED UNDER
PHASE 2)

2.1 Design and installation of new uPVC Supply pipelines and connect to the
existing network as per master plan:

¢« 200mm diameter pipeline approx. 1500m in length.
¢ 160mm diameter pipeline approx. 1700m in length.

2.2 PRV Station
» Design and upgrade existing PRV Station in Kooitjieskloof Street.
2.3 Valves

« Design and installation of new isolating valves, air valves, and scour
valves.
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022 |

2.4 Reinstate of existing roads and sidewalk
« Reinstate of existing roads or sidewalk along the pipeline route.
2.5 Servitudes for bulk pipeline route

» Investigation of all related servitudes. Registration of new servitudes
where required/applicable.

The following documents must be considered during the design process:

o SBM Water Master plan 2024,

» Spatial Development Framework (Vredenburg/ Louwville).

» National Environmental Management Act, 107 of 1998 (NEMA).
National Water Act, 108 of 1997.

€3.1.3 EXTENT OF THE WORKS

The work to be carried out by the Tenderer (Consultant) under the contract comprises mainly
(but not limited) of the following:

Deliverables:

e Inception report.

¢ Concept Design Report, which will have to be approved and signed by the relevant line
management in accordance with the approved 2021 SOP,

Detailed Design Report, which will have to be approved and signed by the relevant line
management in accordance with the approved 2021 SOP.

Design Drawings, which will have to be approved and signed by the Director IPS.

 The compilation of subsequent Tender Documentation including specifications according
to SBM requirements.

Provide contract administration, project management and construction supervision (level
as determined by the client) and monitoring of the total project.

Monthly progress meetings on the planning and design phase.

Issuing of project completion certificate.

.
~omplia

» All processes associated with obtaining the relevant licenses and authorlzations as required
in terms of all relevant legislation(s) such as (but not limited to) the NEMA (inclusive of an
Environmental Assessment Process as required).

« The provision of OHS and latest Construction Regulations 2014.

» Heritage Investigations if required.

» Geotechnicat studies etc,

Note: Other studies not stipulated above which will require appointment of sub
consultants may be financed from the other specialist services allowance item
included in the pricing schedule under the other additional services section.

» A



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY

PART C1.1

PROJECT NO: PS 12/2022

|

Saldanha Bay Municipality (Client)
GLS Consulting Engineers
Deeds Office
Transnet LTD
- 132/3 farm and erf 16624 Vredenburg
o Deeds Office
Farm owner — erf numbers as listed below:
- 132/0

C3.1.4 LOCATION OF THE WORK
L ]
[ ]
L]
[ ]
[ ]
*
| ]
L ]
]
[ ]

Coordinates of pipeline route

Farms 132/0 Witteklip

Farm 132/3 Transnet LTD

Erf 16624 Vredenburg Transnet LTD
Farm 132/10 Municipal Vredenburg
Farm 132/4 Municipal Vredenburg
Erf 15654 Municipal Vredenburg
Erf 13634 Municipal Vredenburg
Erf 8242 Municipal Vredenburg

Erf 5094 Municipal Vredenburg
Kooitjieskioof Street:

Greenfield Street

Southern Bypass Street

Lat -32055'58" Lng 18000'31" start:
Lat -32055'03"” Lhg 18¢01°02"

Lat -32054'51" Lng 18°01'13” end

200mm dia Distribution main along Southern Bypass Road
Lat -3205505" Lng 18°01'05” start
Lat -3205451" Lng 18°01°13” end

2 ia Distributio in al jieskl
Lat -3205505" Lng 18°01'05" start
Lat -32055°10” Lng 18°01'41” end

~At L. _:.,, [ L i Eatitmpll
Lat -32055'04" Lng 18°01'44"start

Lat -32055'27" Lng 18001'31”

Lat -32055'17" Lng 18°01'06” End

PRV Station Lat -32055'05” Lng 1800105
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

| PROIECT NO: PS 12/2022

Distrib mains map

&




FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022

Master plan items

C 3.2 ENGINEERING (GENERAL REQUIREMENTS)
Refer to part 1 of the contract.
The following qualifications to be noted:

Use of latest guideline for ECSA, 26 March 2021 in line with pricing schedule.
Use of the latest amendment of Construction Regulations 2014.

36



FORM OF OFFER 8 ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

[ PROJECT NO: PS 12/2022

PRICING DATA (Part C2)

ALL Documents and Schedules MUST BE RETURNED (SUBMITTED) for the
TENDER to be Evaluated

A SIGNED PRICING SCHEDULE BE SUBMITTED AS PART OF THE TENDER
DOCUMENT. A PRICING SCHEDULE MUST ALSO BE SUBMITTED ON A MEMORY
STICK.

PART C2
Part C2.1 Pricing Instructions

29



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022

PRICING INSTRUCTIONS (Part C2.1)

€2.1 PRICING INSTRUCTIONS
1. Payment will be based on the completion of activities, based on the Engineering Council

of South Africa (ECSA) Guideline Professional Fees, Scope of Services and Tariff of Fees
for Persons Registered in terms of the Englneering Profession Act, 46 of 2000, Government
Gazette No. 44333, Vol. 669, 26 March 2021; or the latest publication available provided
that reasonable progress towards the completion of the activity is demonstrated.

2. On 1 July 2019 the Cost Containment Regulation, 2019 was implemented. Regulation 5
stipulate the requirement for the Appointment of Consultants.

3. Pricing must be done on a time and cost basis as explained in the ECSA Guidelines,
Department of Public Service, Department of Transport and Department of Public Works
where the latter does not prescribe fees for certain services.

30



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 12/2022

PRICING SCHEDULE
The pricing schedule that must be completed is attached to Appendix 2.

A SIGNED PRICING SCHEDULE BE SUBMITTED AS PART OF THE TENDER
DOCUMENT. A PRICING SCHEDULE MUST ALSO BE SUBMITTED ON A MEMORY
STICK.
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Project Detalls (7o be providse by municipaiiey)
Tender Number PS 122022
Description / Name PROFESSIONAL SERVICES (CONSULTANT): UPGRADING OF THE LOUWVILLE
pti BULK WATER SUPPLY FOR ONGEGUND AND WITTEKLIF ZONES.
Guideline: Estimated budget for complete project
(including Professional fees and Construction cost): g2 000 Wi
Category and DPSA rate:
Category as per par. 4.2(2) and 4.2(3) of ECSA DPSA feo per
guideline DPSA Salary band hour
Category A {4.2(3)(a)(i)} 15 R 308004
Category B {4.2(3)(a)(l)} 14 R 2 150,53
Category C {4.2(3)(a)(ii)} 12 R 148221
Category. D {4.2(3)(a)(jii)} 11 R 1 250,67
Fuel (Department of Transport: Category D cent per kilometre)
Petrol Cent/ km
Up to 1550 427 60
1550-1850 459 80
1951-2150 §33.70
2151-2500 606,40
2501-3500 77540
Greater than 3500 897,60
Dissel Cent / km
Up to 2150 568 .40
2151-2500 709.90
2501-3500 748.50
Greater than 3500 884 40
|Recoverable Expenzes (Department of Public Works)
|Papsr skze Fee
A4 Black on White R 0,95
A4 Coloured R 1.35
A3 Black on White R 235
A3 Coloured R 270
A2 R 19,96
Al R 28,80
AD R 44 30
Binder Set A4 R 28,80
Binder Set A3 R 37,70
*Dublicating/Print in Colour A4 R 9.40
*Dublicating/Print in Colour A3 R 16,50
*Payable only upon prior written approval by SBM
To be calculated during evelvaijon
Normal Services Time based fees
Budget R
Additional Services Actual cost wlll be pald plus mark-up
Gonstruction Monitoring Mumml'ny pa1¥ haadum:)'d cost p!u::rk mark’ u;; 02
il per guigeline. mum mark-up is
g:::reor:':"lemal Constant according to ECSA guidefine. Department can
ych i determine mark-up. Estimates provided by
Geotechnical Dapartment. Control: Consultant musl request
Town planning three quoles for each category.
Health and Safety Officer
Expenses and Cost Time and cost base fees
Travelling
Printing, typing, copying




APPENDIX 2: PRICING SCHEDULE - CONSULTING ENGINEERS

Percentage
Percentage work | Offered (To be
Allocation of work In torms of expertise on project calculatad)y
(mix of responsibilitiss during project) requlred by
Munielpafity:
Category A (4.2(3)(a)(i)) 0%
Categary B [4.2(3)(a)(i)) 0%
Category C (4.2(3)(a)(il)) 0%
Category D [4.2(3)(a){iil)} 0%

Guideline for aflocation of wark per stage in line with ECSA Guideline 26 March 2021 (clause 4.2.8)
Category A or B consultant (depending on the type of work) will be responsible to sign-off on each stage under Normal Services.

Consultant: Fes and hours

Defiveradis to be In fng with ECSA guidefine 26 March 2021 (clause 3.2.1 and 3.2.2)
All overheads to be inciuded on the rate provided for the stage works tendered Le. travel cost associated with stage work is included in the rate fznderen, additional

Services Fee per hour | Hours Total Percentage (%)
. Fee per hour and hours to be provided by To be provided Ly tenderer | To be calculated during

Normal Services: For Both Phases 182 P e
Stage A: Prellminary Deslgn (irception, concep: and viabitrs)

Cat (A) R 1 500,00 5 R 7 500.00 0.0%

Cat (B) R 950.00 20 R 18 000,00 0,0%

Cat (C) R 750,00 110 R 82 500,00 0,0%

Cat (D) R 550,00 240 R 132 000.00 0,0%
Subtotal 315 R 241 000,00
|Percentage (%) allocated for stage 30,0%

Approval required fc proceed to next sfage (ciause 4 it work package)

Deliverable to be In fine with ECSA guitietire 26 March 2021 {clause 3.2.3}

|Stage B: Detail Design
Cat (A) R 1 500,00 § R 7 600,00 0,0%
Cat (B) R 950,00 (0 R 19 000.00 0.0%
Cat (C) R 760,00 88 R 63 750.00 0.0%
Cat (D) R 550,00 200 R 110 000,00 0.0%

Subtotal 310 R 200 250,00

Percemage (%) allocated for stage 24 9%

All overhieads 1o be included on the rale provided for the stage works fendered i.e. travel cost assoviated with stage work is included in the rafe tendered, additianal

Approval required to proceed to next stage {clause 4 in work package)

Tetveranie to be in line with ECSA quidetine 26 March 2021 (clause 3.2.4).

Afl averheads fo be inchided on the rate provided for the stage works fendered i.e. fravel cost associated with sfage

Stage C: Documentation and Tender
Cat (A) R 1 500,00 1 R 1 500,00 0,0%
Cat (B) R 850,00 5 R 52 250,00 0.0%
Cat (C) R 750.00 120 R 00 000.00 0.0%
Cat (D) R §50.00° 100 R §5 000 DO 0.0%

Subtotel 276 R 198 750,00

Parcentage (%) allocated for stage 24,7%

work Is included In the rate tendered, additionaf

Stage D: Construction Administration

Oeliverable to be in ine with ECSA guideline 26 March 2021 (lause 3.2.5)

All overtieads to be included on the rate provided for the stage works fendered Le. trave! cost associated with slage

Cat (A) R 1 500,00 1 R 1 500,00 0,0%
Cat (B) R §50.00 40 R 38 000.00 0.0%
Cat (C) R 750.00 80 R 60 000,00 0.0%
Cat (D) R $50.00 40 R 22 000.00 0.0%
Subtotal 161 R 121 500,00
Percentage (%) allocated for slage 15,1%

work is included in the rale fendered, additicnal

Stage E: Close out

Doliveratie to be int ine with EGSA guidelne 26 March 2021

Cat (A) R 1.500,00 1 R 1 500,00 0,0%
Cat (B) R 950.00 10 R 8 500,00 0.0%
| _Cat(C) R 760,00 20 R 15 000,00 0.0%
Cat (D) R 550.00 30 R 18 500,00 0,0%
Subtotal 61 R 42 500,00
Percantaae (%) allocated for stage 5.3%
Total: Normal Services 1183 R 804 000,00 100.0%
Percentage CAP #DIviol




APPENDIX 2: PRICING SCHEDULE - CONSULTING ENGINEERS

Additional Services: Construction
Monitoring Phase 1 and Phase 2)

Provided by Municipality To be provided by tenderer

Municipaiity to indicate which fevel required. Rates for | Estimatad monthe | Rate per Month | Eetimated cost per
other to be provided refer to £CSA guideline 26 March 2021 level
clause 3.3.2

Construction Monitoring Level 3 (based on 21 days per 0 R 38000,00 | R -

month * 8 hours per day = 168 hours per month} referto
EL 50 eutkdene 08 March 2021 clauss 3.3.2 ic)

Construction Monitoring Level 2 (based on 8 days per 14 R 21 000,00 | R 294 000,00

month * 8 hours per day = 64 hours per month) referto
CSA cuidefing 26 March 2021 dlayse 3.3.2 b

Construction Monitoring Level 1 (based on 2 days per 1] R 700000 R -

month * § hours per day = 16 hours per month) referto
ECSA _uideling 26 March 2021 clauss 3.3, 2

Total for Construction Monitoring R 284 000,00
Leva/ of construction monitering to be detormine af the discretion of the user department in terms of the envisage complexity of the profect as per ECSA guldeline 4
All overheads to be include {o the rate pravided i.e. travel time, travel cost, eic)

Expenses and costs (other additional services): For both Phases 1 & 2

To be provided by tenderer
Refer o ECSA Guideline 26 March 2021 (clause 4,5.7(b) Cosgt Estimate Mark-up in % Cost Estimate plus
(By Munlelpatity) Mark-up
Environmental Consultant R 100 000.00 4% R 104 000,00
Pﬁve}ar R 150 000.00 4% R 156 000,00
Field Tests R 75 000,00 4% R 78 000.00
own planning R 50 000,00 4% R 52 000,00
Health and Safety Officer R 100 000,00 4% R 104 000,00
Add Other Specialis Sarvices if applicable R 200 000,00 4% R 208 000.00
Total for Other Additional Services R 702 000,00
Expenses and costs (ad hoc matters): For both Phases 1&2
Refer to ECSA Guideline 26 March 2021 (cleuse 4.3) Fee (By Tanderer) Cost Estimate (By
Tendarer)
Cat (A) Rate per Hour R 1 500.00 1 R 1 600,00
Cat (B) Rate per Hour R 950,00 10 R 9 500.00
Cat (C) Rate per Hour R 750,00 10 R 7 500.00
Cat (D) Rate per Hour R 50.00 80 R 44 000.00
Travelling Time Cat (A) Rate per Hour R 250,00 | 20 R 5 000,00
Travelling Time Cat (8) Rate per Hour R 0.00 20 R 5 000.00
Travelling Time Cat (C) Rate per Hour R 250,00 20 R 5 000,00
Travelling Time Cat (D) Rate per Haur R 250,00 20 R 5 000,00
Travelling Cat (A) Rate pet km R 427 600 R 2 562,00
Travelling Cat (B) Rate pef km R 427 600 R 2 562 00
Travelling Cat (C) Rate per km R 4,27 600 R 2 56200
Travelling Cat (D) Rate per km R 427 600 R 2 562,00
Total for Ad hoc matters R 92 748,00




APPENDIX 2: PRICING SCHEDULE - CONSULTING ENGINEERS

Expenses and costs (recoverable expenses): For Both Phases 1&2

Refer to ECSA Guldeline 26 March 2021 (clause 4.5.2) Estimated Cost Estimate
A4 Black on White R 0,01 5000 R 60,00
A4 Coloured Paper R 0,01 600 R 6.00
A3 Black an White R 0,01 300 R 3,00
A3 Coloured Paper R 0.01 100 R 1,00
A2 R 0,01 200 R 2.00
A1l R 0,01 200 R 200
A0 R 0,01 160 R 1,60
Binder Set A4 R 0,01 60 R 0,60
Binder Set A3 R 0.01 80 R 0.60
*Dupficating/Print in Colour A4 R 0.01 100 R 1.00
*Duplicating/Print in Colour A3 R 0,01 40 R 0,40
Lump Sum for other Dishureements depending en the size of R 140 000,00 R 140 000,00
the project {refer to ECSA, 26 March 2021 4.5(2)(c ) & (1)
*Payable only upon prior written approval by SBM

Total for Recoverabie Expenses R 140 078,20

Summary

Normat Services R 804 000,00

Additional Services: Construction Monitoring Phase 1 and Phase 2) R 294 000,00

Expenses and costs (other additional services): For both Phases 1 8 2 R 702 000,00

Expenses and costs (ad hoc matters): For both Phases 182 R 92 748,00

Expensos and costs (recoverable expenses): For Both Phases 182 R 140 078,20

TOTAL {exciuding VAT) R 2032 828,20

15% VAT R 304 923,93

TOTAL (including VAT) R 2 337 750,13




