KENNISGEWING
MUNISIPALITEIT SALDANHABAAI

VOORNEME OM ‘N KONTRAK AAN TE GAAN WAT LANGER
AS DRIE JAAR SAL DUUR: GESPESIALISEERDE
INGENIEURSDIENSTE: DOEN OUDITS VAN
GEREGISTREERDE AFVALBESTUURSFASILITEITE, STEL
STORTINGSTERREIN
REHABILITASIEBEPALINGSVERSLAE SAAM EN VOER
AFVALBESTUURSKARAKTERISERINGSTUDIES UIT VIR'N
TYDPERK VAN APRIL 2025 TOT JUNIE 2030.

Kennis geskied hiermee in terme van Artikel 33 van die Wet op
Plaaslike Regering: Munisipale Finansiéle Bestuur (Wet 56 van
2003) dat Saldanhabaai Munisipaliteit beoog om 'n kontrak aan
te gaan wat verband hou met Oudits van geregistreerde
afvalbestuursfasiliteite, uitvoer van stortingsterrein
rehabilitasiebepalings en afvalbestuurskarakteriseringstudies.
Die kontrak sal finansiéle verpligtinge op die munisipaliteit
plaas vir meer as drie finansiéle jare wat in die jaarlikse
begroting vir die 2024/25 finansiéle jaar (asook sy meerjarige
uitgaweprogram) gedek is.

TENDER PS 13-2022: GESPESIALISEERDE
INGENIEURSDIENSTE: DOEN ouDITS VAN
GEREGISTREERDE AFVALBESTUURSFASILITEITE, STEL
STORTINGSTERREIN
REHABILITASIEBEPALINGSVERSLAE SAAM EN VOER
AFVALBESTUURSKARAKTERISERINGSTUDIES UIT VIR 'N
TYDPERK VAN APRIL 2025 TOT JUNIE 2030.

Kennis word verder gegee in terme van Artikel 21 en 21A van
die Wet op Plaaslike Regering: Munisipale Stelsels (Wet 32
van 2000} dat:

1. Die plaaslike gemeenskap en ander belanghebbende
partye uitgenooi word om skriftelike insette of voorstelle
in te dien met betrekking tot die voorgenome konsep
kontrak en inligting verklaring.

2. Afskrifte van die inligting verklaring en voorgestelde
konsep kontrak is beskikbaar vir insette by enige
munisipale kantoor, biblioteke asook op die webtuiste by
www.sbm.gov.za.

3. 'n Afskrif van die volledige voltooide tender dokument is
beskikbaar vir besigtiging by die munisipaliteit. Die
besigtiging van die dokument sal slegs geskied onder die
toesig van ‘n gemagtigde amptenaar van die
munisipaliteit onderhewig aan die nakoming van die
POPI - Wet.

Kontak asseblief vir Mnr. D. Wright by 022 701 6988 of
david.wright@sbm.gov.za vir verdere inligting.

Skriftelike insette/lkommentaar word ingewag tussen 03 April
2025 en 05 Mei 2025 (30 dae). Die insette moet in ‘n koevert
geplaas word wat duidelik gemerk is met die tender
besonderhede en in die tenderbus geplaas word by die
Beleggingsentrum, Hoofstraat 15, Grondvloer, Vredenburg.

H.F. METTLER

MUNISIPALE BESTUURDER
Privaatsak X12

Vredenburg

7380
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NOTICE
SALDAHA BAY MUNICIPALITY

INTENTION TO ENTER INTO A CONTRACT THAT WILL
EXCEED THREE YEARS: SPECIALISED ENGINEERING
SERVICES: CONDUCT AUDITS OF REGISTERED WASTE
MANAGEMENT  FACILITIES, COMPILE LANDFILL
REHABILITATION PROVISIONS REPORTS AND CONDUCT
WASTE MANAGEMENT CHARACTERISATION STUDIES
FOR A PERIOD FROM APRIL 2025 TO JUNE 2030.

Notice is hereby given in terms of Section 33 of the Local
Government: Municipal Finance Management Act (Act 56 of
2003) that Saldanha Bay Municipality intends to enter into a
contract relating to audits of registered waste management
facilities, compile landfill rehabilitation provisions reports and
conduct waste management characterisation studies. The
contract will impose financial obligations on the municipality
for more than three financial years covered in the annual
budget for the 2024/25 financial year (as well as its multiyear
expenditure plan).

TENDER PS 13-2022: SPECIALISED ENGINEERING
SERVICES: CONDUCT AUDITS OF REGISTERED WASTE
MANAGEMENT  FACILITIES, COMPILE  LANDFILL
REHABILITATION PROVISIONS REPORTS AND CONDUCT
WASTE MANAGEMENT CHARACTERISATION STUDIES
FOR A PERIOD FROM APRIL 2025 TO JUNE 2030.

Notice is further given in accordance with Section 21 and 21A
of the Local Government Municipal Systems Act (Act 32 of
2000) that:

1. The local community and other interested
persons/parties are invited to submit written comments
or representations in respect of the proposed draft
contract and information statement.

2. Copies of the information statement and proposed draft
contract are available for inspection at any municipal
offices, libraries and on the website at www.sbm.gov.za.

3. A copy of the fully completed tender document is
available for viewing at the municipality. The viewing of
the document will only occur under supervision of an
authorized official of the municipality and adherence to
the POPI Act.

Please contact Mr. D. Wright at 022 701 6988 or
david.wright@sbm.gov.za for further information.

Written comments or representations are awaited between 03
April 2025 and 05 May 2025 (30 days). The inputs must be
placed in a sealed envelope which is clearly marked with the
tender description and it must be placed in the tender box at
the Investment Centre, 15 Main Road, Ground Floor,
Vredenburg.

H.F. METTLER
MUNICIPAL MANAGER
Private Bag X12
Vredenburg

7380

N26/25



INFORMATION STATEMENT

Public comment on the contract for SBM 37-21-22 Part 1, and PS 13-2022
PART 2: Specialised engineering services: conduct audits of registered
waste management facilities, compile landfill rehabilitation provisions reports
and conduct waste management characterisation studies for a period from

April 2025 to June 2030:

The Constitution of the Republic of South Africa (Act 108 of 1996) has given municipalities
developmental responsibilities and sections 152 and 153 of the Constitution provides that local
government is responsible for the provision of services to communities in a sustainable manner
and must structure and manage its administration, and budgeting and planning processes to give
priority to the basic needs of the community.

Saldanha Bay Municipality is committed to promoting a safe and healthy environment in compliance
with all relevant regulations such as the National Environmental Management Act (NEMA), the
National Environmental Management Waste Act, 59 of 2008 (NEMWA), and the National Water
Act, Act 108 of 1997.

To ensure Saldanha Bay Municipality complies to above mentioned environmental legislation and
to ensure sustainable services to the community, specialised engineering consultants must be
appointed to conduct audits of registered waste management facilities, compile landfill rehabilitation
provisions reports and conduct waste management characterisation studies for a period from April
2025 to June 2030. Funding provisions have been made in the 2024/25 — 2026/27 Operational
budget with additional funding that will be budgeted until the 2029/30 financial. Due to the benefit of
continuity with regards to the type of professional services rendered and savings that will be realised
having a consultant on board for a 63-month period, that has all the information at hand, the tender
has been advertised for this period.

Section 33 of the MFMA prescribes a process to be followed if a proposed contract imposes
financial obligations on the municipality beyond the three years covered in the annual budget for
that financial year.

Comments are therefore sought in respect of the committing of funding for this contract beyond
three (3) financial years / 36 months given that the community will derive a significant/
financial/leconomic benefit from the contract. The scope of work will be implemented over a 63-
month period to ensure continuity with the legislative audits and landfill rehabilitation calculations,
that must be conducted annually. The cost of the services rendered is also reduced by having a
63-month period with one consultant that has all the relevant details, licenses, background and
survey information at hand.

Tender No. SBM 37-21-22 Part 1 was awarded during August 2023, and on 05 November 2024,
Saldanha Bay Municipality advertised PS 13-2022 Part 2 For Specialised engineering services to
conduct audits of registered waste management facilities, compile landfill rehabilitation provisions
reports and conduct waste management characterisation studies for a period from April 2025 to
June 2030. Following an extensive evaluation and due diligence process, the Saldanha Bay
Municipality’s Bid Adjudication Committee (BAC) accepted the tender offer of Lyners JPCE JV for
tender SBM 37-21-22 Part 1, and PS 13-2022 Part 2 For Specialised engineering services to
conduct audits of registered waste management facilities, compile landfill rehabilitation provisions
reports and conduct waste management characterisation studies for a period from April 2025 to



June 2030, subject to the completion of a Section 33 process, as stipulated in the MFMA,

Saldanha Bay Municipality has on its 2024/25 annual budget (as well as its multiyear expenditure
plan) made provision for this project. The value of this contract is estimated at R1 944 667.25

including VAT. The project will be implemented over a 63-month period ending 30 June 2030.

Table 1: Contract duration

No | Activity Timeframe

1 2024/25: External audits and landfill rehab calculations 3 months
2 2025/26: External audits and landfill rehab calculations 12 months
3 | 2026/27: External audits and landfill rehab calculations 12 months
4 | 2027/28: External audits and landfill rehab calculations 12 months
5 | 2028/29: External audits and landfill rehab calculations 12 months
6 2029/30: External audits and landfill rehab calculations 12 months
Duration of contract | 63 months

The project will be funded out of Saldanha Bay Municipalities Operational budget. The specialised
engineering services cost for the period will be R1 944 667.25 including VAT or R 1 691 015.00
Excl. VAT. The budget provision for the project is summarized on table 2 below.

Table 2: Project Budget Provision (Excluding VAT)

Approved Draft Operational budget Future budget
| Segment Description 2024/25 2025/26 2026/27 2027/28 2028/29 2029/30
366-Cons and Prof Serv-Bus R 118 000.00 | R280000.00 | R292600.00 | R305767.00 | R340000.00 R 360 000.00
and Adv-Acc and Audit extemnal tobetudgeted | tobe budgeted
la
2024/25 - 2029/30, budget including, R 1696 367.00
draft and future budget

Notice is further given in accordance with section 21 and section 21A of the Local Government
Municipal Systems Act, No.32 of 2000, that the local community and other interested persons are
invited to submit comments or representations to the Municipality in respect of the proposed draft
contract. Such comments or representations must be placed in a sealed envelope that is clearly
marked with the tender description and it must be placed in the tender box at the Buller center, 15
Main Road, Ground Floor, Vredenburg within 30 days.

Detailed project scope/specifications, information statement, and proposed contract as contained
in SBM 37-21-22 Part 1, and PS 13-2022 Part 2 For Specialised engineering services to conduct
audits of registered waste management facilities, compile landfill rehabilitation provisions reports and
conduct waste management characterisation studies for a period from April 2025 to June 2030 is
available at Municipal offices, Libraries, and on Saldanha Bay Municipality website pages

www.sbm.gov.za between 03 April 2025 to 05 May 2025.

Inquiries may be directed to:

Saldanha Bay Municipality
Mr. D Wright

Solid Waste and Bulk Water Supply

IPIC Centre, Vredenburg
7380
Phone:022 701 6988

Email: David.Wright@sbm.gov.za




REF NC:
PS 13/2022

SALDANHAYY o

MUNISIPALITEIT | MUNICIPALITY | uMASIPALA | David Wright
Senior Manager: Solid

Woaste and Bulk Water

Supply
Tel Nr: 022 -701 6988

DRAFT CONTRACT PS 13/2022: SPECIALISED ENGINEERING
CONSULTING SERIVICES: CONDUST AUDITS OF
REGISTERED WASTE MANAGEMENT FACILITIES, COMPILE
LANDFILL REHABILITATION PROVISIONS REPORTS AND
CONDUCT WASTE CHARACTERISATION STUDIES FOR A
PERIOD FROM APRIL 2025 TO 30 JUNE 20230

Between
SALDANHA BAY MUNICIPALITY
And

LYNERS JPCE JV
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3AGREEMENT & CONTRACT DATA SALDANHA BAY MUNICIPALITY PART C1

PROJECT NO: PS 13/2022 |
Agreement (Part C1)
ALL Documents and Schedules MUST BE RETURNED (SUBMITTED) for the
TENDER to be Evaluated

PART C1
Part C1.1 Form of Offer & Acceptance

25



[FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 13/2022 ]

FORM OF OFFER & ACCEPTANCE - (PART Ci1.1)

_(AGREEMENT)

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into
a contract for the procurement of:

...... Ljr.\er& JPCE_4V

-----------------------------------------------------------------------------------------------------------------

The Tenderer, identified in the Offer signature block below, has examined the documents
listed in the Tender Data and addenda thereto as fisted in the Tender schedules, and by
submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this apart of
this Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and
liabilities of the Service Provider under the Contract including compliance with all its terms
and conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX CARRIED
FORWARD FROM THE SCHEDULE OF ACIVITIES IS:
RRE RILLIoR PIPR AU SDEED Pad ForRTY FoUR THousAoD

----------------------------------------------------------------------------------------------------

SIX HULDRED AOD ST SEVEIS oD MOD TweuTY
CANE CBVTS rand (in words); R... A4:4: 6£3 =~ 25 (in figures)

Name of

Tendering Entity: Lj ners GPCE 6\/

— e ™ o

o,
\
. Privasteak/rivate fag X12

22 NOV 2024 Q\)

VREDENBURG
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

o PROJECT NO: PS 13/2022

]

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's Offer. In consideration thereof, the Employer shall pay the Service
Provider the amount due in accordance with the, Conditions of Contract identified in the
Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement, between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and
in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data, (which includes this Form of Offer
and Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work and drawings and documents or parts thereof, which

may be incorporated by reference into Parts C1 to C3 above.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
contact the Employer's representative (whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the, Conditions of Contract identified in the Contract
Data. Failure to fuifil any of these obligations in accordance with those terms shall constitute
a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, Including the
Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five working
days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Signature(s) —’ (
Name(s) f - §—!
Capaciy | ]
| ]
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 13/2022

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the Tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this Agreement.

FOR THE TENDERER:
™

%h Sl { ]
Signature(s)

Palrm
Capacity Director |
Date @a|n | 2oz
|
— (Name & Address of Organisation) ]
FOR THE EMPLOYER:
Signature(s)
Name(s)
Capacity
Date

(Name & Address of Organisation)
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SBM 37/21/2: PS 13/2022: SPECIALISED ENGINEERING SERIVCES: CONDUCT
AUDITS OF REGISTERED WASTE MANAGEMENT FACILITIES, COMPILE
LANDFILL REHABILITATION PROVISIONS REPORTS AND CONDUCT WASTE
MANAGEMENT CHARACTERISATION STUDIES FOR A PERIOD FROM APRIL 2025
TO JUNE 2030

| BID ADJUDICATION COMMITTEE:

RECOMMENDED 20 FEBRUARY 2025
DATE

Comments by Bid Adjudication Committee:

Approved as per the Bid Evaluation Committee recommendation.

Y/

7
CHIEF FINANCIAL OFFICER
(CHAIRPERSON})

Mr G Smith approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: INFRASTRUCTURE AND PLANNING SERVICES

Mr L Volschenk approved verbally — please refer to the Microsoft teams recordina.
DIRECTOR: COMMUNITY AND OPERATIONAL SERVICES

Mrs C De Kock approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: ECONOMIC DEVELOPMENT AND STRATEGIC SERVICES




LIST OF RETURNABLE SCHEDULES

REQUIRED FOR TENDER EVALUATION SALDANHA BAY MUNICIPALITY PART T2.1
PURPOSES
[; PROJECT NO: PS 13/2022 |

SPECIAL CONDITIONS OF CONTRACT

1. Indemnity insurance:

The Tenderer must affix proof of Professional Indemnity Insurance to Appendix 3 and refer
to which tender the PI insurance is applicable.

NB: Minimum value of PI Insurance R 2 000 000/Claim but not less than the
project value with number of claims unlimited. In cases where the project
value is greater than R 2 000 000 the PI Insurance will be negotiated with
the Consultant.

*¥* Please attach Professional Indemnity Insurance to Appendix 3,

2. Duration of contract:
63 months contract period.

* Conduct annual external audits on all registered waste disposal facilities.

» Conduct annual landfill provisional cost for landfill rehabilitation and monitoring.

* Conduct audits on alf Norms and Standards registered waste management facilities
(including composting facilities) within municipal area.

* Conduct two waste characterization studies during the contract period on municipal
waste stream.

» All above projects to be completed within accordance to detailed specifications on Part
C3.



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 1372022

SCOPE OF WORKS (Part C3)

ALL Documents and Schedules MUST BE RETURNED (SUBMITTED) for the
TENDER to be Evaluated

C 3.1 DESCRIPTIONS OF WORKS

SPECIALISED ENGINEERING CONSULTING SERVICES FOR SALDANHA BAY
MUNICIPALITY: CONDUCT AUDITS OF REGISTERED WASTE MANAGEMENT
FACILITIES, COMPILE LANDFILL REHABILITATION PROVISIONS REPORTS AND
CONDUCT WASTE CHARACTERISATION STUDIES FOR A PERIOD FROM APRIL
2025 TO JUNE 2030.

C3.1.1 EMPLOYER OBJECTIVES:

Saldanha Bay Municipality is responsible for waste management services within the
entire municipal area and in fulfilling the aforesaid mandate, SBM provides a door- to-
door weekly refuse collection service, landfill site disposal facilities, Waste Transfer
Station and public waste drop-off- facilities, including the maintenance and cleaning of
all Municipal Open Spaces within the municipal jurisdiction. The service extends to 7
formal towns, namely: Vredenburg, Saldanha, Langebaan, Hopefield, Paternoster, St
Helena Bay and Jacobs Bay, which covers an area of 2015 km? and have a coastline
of 238 km.

It is of utmost importance to deliver efficient and effective waste management services
to all residents within the municipal area, and therefore SBM requires outsourced
services from professional engineering consultants to provide the following
deliverables:

- Conduct a complete External Audit against the Waste Management Licences
(WML) conditions or Norms and Standards registrations and compile an Audit
Report in alignment to Provincial Standards formulated by Department of
Environmental Affairs and Development Planning (DEADP) on the Vredenburg
Waste Facilities, Langebaan Waste Facilities, Hopefield Waste Facilities and
Saldanha-Kalkrug Waste Facility, Langebaan and Vredenburg composting
facilities, proposed transfer stations and composting sites, etc.

- Compile Annual Landfill Closure Provisions Report regarding Landfill
Rehabilitation Cost for Waste Management Disposal Facilities.

- A Detailed Waste Categorization Study must be conducted for Saldanha Bay
Municipality where all waste streams within the municipality must be
categorized/sampled, data collected and analyzed according to the guideline
formulated by Department of Environmental Affairs and Development Planning
(DEADP).
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

[ PROJECT NO: PS 13/2022 i _1

Item 1: Conduct External Audits of Waste Management Facilities
Item 1.1 External Audit for Vredenburg Decommissioned Landfill, and the

further expansion of Vredenburg Landfill

LICENCE NUMBER: 19/2/5/4/F4/23/WL0018/22

WASTE APPLICATION: EXPANSION OF THE VREDENBURG WDF
AND REHABILITATION OF PART OF THE
EXISTING VREDENBURG WDF

LOCATION: PORTION 2 OF FARM EENZAAMHEID NO.
135, VREDENBURG

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUD

The Vredenburg Waste Disposal Facility (WDF) Waste Management Licence (WML)
number: 19/2/5/4/F4/23/WL0019/22 is constructed accordingly to the design
requirement of a Class B WDF. The Facility is located on portion 2 of farm
Eenzaamheid no.135, Vredenburg and receives an average of 10500 tons of waste
entering Vredenburg- WDF on monthly basis, where all domestic, commercial,
residential, business, garden and construction waste that was generated in various
towns within the jurisdiction of Saldanha Bay Municipality.

Compiling Departmental Compliance Audit Report

A physical site inspection must be undertaken by the external auditor to provide an
assessment audit report of the following Waste Management Licence conditions on
Vredenburg WDF.

Location and Footprint of WDF
Permissible waste
Construction

Management

BN~
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

i . PROJECT NO: PS 132022 i 1

Facility security and access control
Water quality management

Impact management

Environmental Pollution investigations
9. Runoff water quality management
10. Monitoring

11.Auditing (internal and external)
12.Monitoring committee

13. Departmental audits and inspections
14.Record keeping

15.Reporting

16.Leasing and alienation of the facility
17. Transfer of licence
18.Commencement

19.General

PN,

Previous Audit Reports

Review and identification of repeat audit findings from DEADP and previous
external consultants audit reports, review audit remedial measures
implement, and improvement measures noted. Develop and submit
mitigation action plans to DEADP and Saldanha Bay Municipality.

Audit Report, key findings and recommendations

A comprehensive report should be compiled after the site inspection and review of
all data, relevant reports, and interviews.

Find external audit report template. The audit report should be according to DEADP
template/Standards, ensure the correct audit template is used and contact DEADP
to confirm.

The landfill compliance audit report must give recommendations on non-
compliance identified during the compliance audit.

An indication of possible cost estimates for remedial actions should be provided to
guide the client for annual budgeting and future compliance improvements.

Compliance measures of 100 % should be provided as an indication of the level of
current compliance with the site permit licences.

Conduct and analyse ground water testing twice a year, late summer and late
winter for the current year and provide the results in a detailed finding report with
recommendation, assessment of data analyses and conclusion. The detailed
finding report (analyses and interpretation) must be submitted to the Directorate:
Pollution and Chemicals Management and Saldanha bay Municipality Solid Waste
Department and Department of Environmental Affairs and Development Planning.
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

= PROJECT NO: PS 13/2022 =5

Leachate from Facility, including contaminated runoff water, will be tested by the
municipality and preferred recommendations must be made for it be treated to
comply with the quality requirements as prescribed by the Director and the Director:
RPW, which may be determined from time to time. Al underground water
boreholes and leachate water samples will be tested by the municipality,
Consultant will be responsible to analyse the results in a report format and provide
findings and recommendations on quality of water.

Develop an inspection checklist for leak detection system that must be monitored
quarterly for possible leakages.

Conduct annual air quality/gas monitoring at Vredenburg WDF and provide a
detailed finding reporting including, introduction, background, method used for the
landfill gas detection exercise, results in table format (landfill gases to be
measured:0, , CO; , H,S and CH,), conclusions, annexures images: example aerial
view of the Vredenburg WDF showing the positions where WDF gas levels were
measured and gas detection object that was utilized.

The Landfill Monitoring Committee shall meet annually (once a year) and no later
than 3 (three) months after the finalisation of the external audit report was
conducted in terms of condition 12.2 and submitted in terms of condition 12.2.1.
The External auditor must keep minutes of the meeting of the Monitoring
Committee and distribute these minutes to all members of the Monitoring
Committee within 30 (thirty) days after the meeting. Conduct a presentation for the
landfill site monitoring committee regarding the results of external audit obtained
and present this at the landfill site monitoring committee meeting.

Site survey on the landfill site for Vredenburg landfill

An annual topographical survey must be conducted and presented as an Airspace
Determination Report, which must estimate the remaining volume of airspace on
the Facility and the remaining lifetime for the disposal of waste at the Facility. This
report must be submitted to Director of Waste Management. The site survey needs
to be conducted in order to identify the current height of the landfill area in relation
to the natural ground level as condition 4.5 of the landfill site permit allows 13m
height above N.G.L. for Vredenburg landfill. The entire landfil area needs to be
surveyed, if on certain area’s the landfill site still have available airspace, this must
be indicated adequately for site operations to be adjusted.

Note: All tests must be in accordance with methods prescribed by and obtainable
from the South African Bureau of Standards (SABS), referred to in the Standards
Act, 2008 (Act No. 8 of 2008).
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FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

(N PROJECT NO: PS 13/2022

Item 1.2 Langebaan Decommissioned Landfill Site

LICENCE NUMBER: 19/2/5/4/F4/7IWL0035/18

WASTE APPLICATION: DECOMMISSIONING OF THE CURRENT
LANGEBAAN WASTE DISPOSAL
FACILITY

LOCATION: PORTION 2 OF FARM NO.191,
OLIPHANTS KOP, LANGEBAAN

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

The Langebaan Waste Disposal Facility (WDF) Waste Management Licence (WML)
number: 19/2/5/4/F4/7/WL0035/18 has been rehabllitated as per license conditions.
The Facility is located on portion 2 of farm no.191, Oliphants Kop, Langebaan.

Compiling Departmental Compliance Audit Report

A physical site inspection must be undertaken by the external auditor to provide an
assessment audit report of the following Waste Management Licence conditions on
Langebaan WDF.

1. Location and Footprint of WDF

2. Appointment of a waste management control officer/environmental control
officer

3. Management
-General management

Decommissioning
Impact management
-Facility security and access control

o~

Facility management and operation
Environmental Pollution investigations
Water quality management

-Runoff management

GOND

9. Monitoring
36



FORM OF OFFER & ACCEPTANCE SALDANHA BAY MUNICIPALITY PART C1.1

PROJECT NO: PS 13/2022

-Groundwater monitoring
-investigative monitoring
-post-closure water monitoring

10.Methods of analysis

11.Auditing (internal and external)
12.Departmental audits and inspections
13.Record keeping

14.Reporting

15. Leasing and alienation of the facility
16. Transfer of licence
17.Commencement

18.General

Previous Audit Reports

Review and identification of repeat audit findings from DEADP and previous
external consultants audit reports, review audit remedial measures
implement, and improvement measures noted. Develop and submit
mitigation action plans to DEADP and Saldanha Bay Municipality.

Audit Report, key findings and recommendations

A comprehensive report should be compiled after the site inspection and review of
all data, relevant reports, and interviews.

Find external audit report template. The audit report should be according to DEADP
template/Standards, ensure the correct audit template is used and contact DEADP
to confirm.

The landfill compliance audit report must give recommendations on non-
compliance identified during the compliance audit.

An indication of possible cost estimates for remedial actions should be provided to
guide the client for annual budgeting and future compliance improvements.

Compliance measures of 100 % should be provided as an indication of the level of
current compliance with the site permit licences.

Analyse ground water testing twice a year, late summer and late winter for the
current year and provide the results in a detailed finding report with
recommendation, assessment of data and conclusion. The detailed finding report
(analyses and interpretation), the municipality will conduct underground water
sampling and get it tested at a registered laboratory.
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Item 1.3 Langebaan Waste Transfer Facility

LICENCE NUMBER: N&S registration number
19/2/1/2/3/2(0009/21)

WASTE APPLICATION: LANGEBAAN DROP OFF WASTE
FACILITY

LOCATION: PORTION 12 OF FARM NO.191,
OLIPHANTSKOP, LANGEBAAN

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

The Langebaan Waste Disposal Facility (WDF) N&S registration number:
19/2/1/2/3/2(0009/21). The Facility is located on portion 12 of farm no.191,
Oliphantskop, Langebaan.

Audit Report, key findings and recommendations

The Facility must be audited against the NEM:WA Norms and Standards for
storage of waste and Norms and standards for sorting, shredding, grinding, baling,
etc. of waste. This facility should be audited once in every two-year period.

Previous Audit Reports

Review and identification of repeat audit findings from DEADP and previous
external consultants audit reports, review audit remedial measures implement, and
improvement measures noted. Develop and submit mitigation action plans to
DEADP and Saldanha Bay Municipality.
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ltem 1.4 Hopefield Waste Disposal Facility

LICENCE NUMBER: 16/2/7/G100/D83/Z1/P314

WASTE APPLICATION: LEENGROEF WASTE FACILITY

LOCATION: PORTION 1 OF FARM 350, HOPEFIELD,
N45

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

Background

The facility is non-operational for years, but still has a valid operational license. No
disposal is currently happening at the facility, waste is stored at the public drop off in
Hopefield and then transported to Vredenburg landfill site. However, the facility is still
under investigation and would determine whether a closure license should be obtained
or whether the facility can still be used until it reaches full capacity, and thereafter
follow the rehabilitation process. The facility is to be audited against permit issued
during 1998,

Compiling Departmental Compliance Audit Report

A physical site inspection must be undertaken by the external auditor to provide an
assessment audit report of the following Waste Management Licence conditions on
Hopefield WDF.

1. Location and Footprint of WDF

2. Appointment of a waste management control officer/environmental control
officer

3. Management
-General management

4. Decommissioning phase
5. Impact management
-Facility security and access control

Facility management and operation
Environmental Pollution investigations
Water quality management

o N
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-Runoff management
9. Monitoring

-Water Quality monitoring
-Detection monitoring
-Investigative monitoring

10.Analysis of samples
-Monitoring methods and parameters

11.Auditing (internal and external)
12.Departmental audits and inspections
13.Record keeping

14.Reporting

15.Condition operation until closure
16.Leasing and alienation of the facility
17.Transfer of licence
18.Commencement

19.General

Previous Audit Reports

Review and identification of repeat audit findings from DEADP and previous
external consultants audit reports, review audit remedial measures implement, and
improvement measures noted. Develop and submit mitigation action plans to
DEADP and Saldanha Bay Municipality.

Audit Report, key findings and recommendations.

A comprehensive report should be compiled after the site inspection and review of
all data, relevant reports, and interviews.

Find external audit report template. The audit report should be according to DEADP
template/Standards, ensure the correct audit template is used and contact DEADP
to confirm.

The landfill compliance audit report must give recommendations on non-
compliance identified during the compliance audit.

An indication of possible cost estimates for remedial actions should be provided to
guide the client for annuai budgeting and future compliance improvements.

Compliance measures of 100 % should be provided as an indication of the leve! of
current compliance with the site permit licences.
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item 1.5 Kalkrug Decommissioned Waste Disposal Facility

LICENCE NUMBER: 19/2/5/4/F4/17/\WL0158/19

WASTE APPLICATION: KALKRUG DECOMMISIONING WASTE
DISPOSAL FACILITY

LOCATION: PORTION 8 OF FARM NO. 284(PORTION
284/8-1)

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE  MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

Compiling Departmental Compliance Audit Report

A physical site inspection must be undertaken by the external auditor to provide an
assessment audit report of the following Waste Management Licence conditions on
Kalkrug WDF.

1. Location and Footprint of WDF

2. Appointment of a waste management control officer/environmental control
officer

3. Management
~-General management

Decommissioning phase
impact management
-Facility security and access control

o A

Facility management and operation
Environmental Pollution investigations
Water quality management

-Runoff management

N>

9. Monitoring
-Water Quality monitoring

-Detection monitoring
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-Investigative monitoring

10.Analysis of samples
-Monitoring methods and parameters

11.Auditing (internal and external)
12.Departmental audits and inspections
13.Record keeping

14.Reporting

15.Condition operation until closure

16. Leasing and alienation of the facility
17. Transfer of licence
18.Commencement

19.General

Previous Audit Reports

Review and identification of repeat audit findings from DEADP and previous
external consultants audit reports, review audit remedial measures implement, and
improvement measures noted. Develop and submit mitigation action plans to
DEADP and Saldanha Bay Municipality.

Audit Report, key findings and recommendations.

A comprehensive report should be compiled after the site inspection and review of
all data, relevant reports, and interviews.

Find external audit report template. The audit report should be according to DEADP
template/Standards, ensure the correct audit template is used and contact DEADP
to confirm.

The landfill compliance audit report must give recommendations on non-
compliance identified during the compliance audit.

An indication of possible cost estimates for remedial actions should be provided to
guide the client for annual budgeting and future compliance improvements.

Compliance measures of 100 % should be provided as an indication of the level of
current compliance with the site permit licences.
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Item 1.6 Langebaan Composting Facility

LICENCE NUMBER: N&S registration number
(In process)

WASTE APPLICATION: LANGEBAAN COMPOSTING FACILITY

LOCATION: PORTION 12 OF FARM NO.191,
OLIPHANTSKOP, LANGEBAAN

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

The Langebaan composting facility is operational at the Langebaan Waste
Transfer Station and the N&S registration is pending.

Audit Report, key findings and recommendations

The Facility must be audited against the NEM:WA Norms and Standards for
organic waste composting. This facility should be audited once in every two-year
period.

Previous Audit Reports

No previous audits conducted on composting facility, Langebaan composting
facility was initiated during May 2024.
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Item 1.7. Vredenburg Composting Facility

LICENCE NUMBER: N&S registration number
(In process)

WASTE APPLICATION: VREDENBURG COMPOSTING FACILITY

LOCATION: PORTION 2 OF FARM EENZAAMHEID NO.
135, VREDENBURG

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

The Vredenburg composting facility will be operational by 2025 at the Vredenburg
Landfill Site and the N&S registration is pending.

Audit Report, key findings and recommendations

The Facility must be audited against the NEM:WA Norms and Standards for
organic waste composting. This facility should be audited once in every two-year
period.

Previous Audit Reports

No previous audits conducted on composting facility, Vredenburg composting
facility is envisaged to be operational by 2025.
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Item 1.8. Future Composting Facilities

LICENCE NUMBER: N/A

WASTE APPLICATION: N/A

LOCATION: TBD

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

The municipality may construct additional composting facilities under the Norms
and Standards for organic waste composting during this tender period, and
allowance is thus made for additional facilities to be audited when required.

Audit Report, key findings and recommendations

The Facility must be audited against the NEM:WA Norms and Standards for
organic waste composting. For this item the pricing should be for 2 audits only.

Previous Audit Reports

N/A
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Item 1.9. Future Transfer Stations

LICENCE NUMBER: N/A

WASTE APPLICATION: N/A

LOCATION: TBD

LICENCE HOLDER: SALDANHA BAY MUNICIPALITY

CONTACT PERSON: THE MUNICIPAL MANAGER OR THE
DESIGNATED WASTE MANAGER/
OFFICER

ADDRESS: PRIVATE BAG X12, VREDENBURG, 7380

BACKGROUND

The municipality may construct additional transfer stations or upgrade existing drop
off sites to a transfer station which necessitates the registration of the facility under
the Norms and Standards for Storage of waste and Norms and Standards for
sorting, shredding, grinding, baling, etc. Allowance is thus made for additional
facilities to be audited when required.

Audit Report, key findings and recommendations

The Facility must be audited against the NEM:WA Norms and Standards for
Storage of waste and Norms and Standards for sorting, shredding, grinding, baling,
etc. For this item the pricing should be for 2 audits only.

Previous Audit Reports

N/A
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2. Landfill Rehabilitation Provision Reports:

2.1 Description of project:

Conduct Annual Landfill Closure Report regarding Landfill Rehabilitation Cost per
financial year for five Waste Management Disposal Facilities. Compile a
comprehensive report for Landfill Closure Provisions for all waste disposal facilities
within Saldanha Bay Municipality for a period from April 2025 to 30 June 2030.

2.2 Employer objective:

To appoint a Civil Engineering Consultant to conduct the annual review of the
valuation of the provision for the rehabilitation and closure cost under the Generally
Recognised Accountant Practice 19 (GRAP 19) framework for all waste disposal
facilities. This include operational disposal facilities as well as de-commissioned
disposal facilities.

2.3 Overview of work:

The municipality has five landfill sites, consultant need to conduct a cost estimate
based on latest rehabilitation cost which is within accordance to legislation
framework. The landfill sites and the landfill classifications are listed below:

¢ Vredenburg Landfill Site: G:M:B

The municipality constructed a new landfill cell at Vredenburg landfill site in
compliance with R.363, the newly constructed cell is operational. The municipality
received a height increase on current Vredenburg operational landfill site from 10m
to 13m height, as well as for the newly constructed landfill cell-Vredenburg.

Location;
PORTION 2 OF FARM EENZAAMHEID NO. 135, VREDENBURG
Co-ordinates: 33°55'07.86" S and 18°03'01.3"E

¢ Langebaan landfill: G:S: B-

The closure and rehabilitation process were completed during 2020 and require
further monitoring from the municipality in terms of the WML of facility.

Location:
PORTION 2 OF FARM NO.191, OLIPHANTS KOP, LANGEBAAN
Co-ordinates: 33°03'38.28" S and 18°04'46.33" E
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¢ Kalkrug landfill: G:C:B-
The closure and rehabilitation construction work for this facility was completed in
the year 2022. The site was successfully rehabilitated, continuous remedial and
monitoring work is in progress.

Location:
PORTION 8 OF FARM NO. 284(PORTION 284/8-1)
Co-ordinates: 33°00'29.99” S and 17°56'02.67"

e Hopefield 1 landfill: G:S:B-
The current facility has an operational landfill licence, the facility is not being used

for disposal purposes, however the municipality must apply for a closure license,
and thereafter commence with rehabilitation work.

Location:
PORTION 1 OF FARM 350, HOPEFIELD, N45
Co-ordinates: 33°03'42.67” S and 18°21'32.51"E

» Hopefieid 2 landfill:
The disposal facility does not have a license and is non-operational for years,

Extent of the work:

This research and cost estimate should consist of a detailed investigation/study to
assess the landfill rehabilitation cost of each landfill site within Saldanha Bay
Municipal region, It should provide details on the provision to be disclosed in each
of the financial year during the 5 year period.

Conduct desktop study regarding background of facilities
Site inspections of each facility

Legislation investigation

Rehabilitation cost calculation

Determination of closure cost provisions

Conclusion

Appendices

Compliance with Statutory Government Legisiative Requirements:

e The Municipal Finance Management Act (MFMA), 2003 (Act 56 of 2003): Requires
the local authorities to prepare annual financial statements in accordance with
generally recognised accounting practice as prescribed by the Public Finance
Management Act (PFMA), 1992 (Act 1 of 1992). This should include particulars of
any contingent liabilities of the municipality at the end of each financial year.
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* The provision of National Environmental Management: Waste Act 59 of 2008
(NEMWA)

 Provision of Occupational Health and Safety Act (OHS) No 85 of 1993

e The Department of Water Affairs and Forestry Minimum Requirements (DWAF MR)
for Waste Disposal by Landfill, 1998

* The Capping Closure of Waste Management Facilities and Pollution point Sources
Advisory Note (DWS Advisory Note) (May 2017), published by the DWS

Location of disposal facilities

Refer to item 2.3 -Overview of work for all facility locations and co-ordinates

3 WASTE CATEGORISATION STUDY

Waste categorisation studies form part of the standard operating procedures within
the solid waste department to evaluate the current municipal waste streams as the
various waste minimisation projects is rolled out. It provides decision makers with
real data with current and expected future solid waste generation trends in different
demographic and socio-economic categories. [t also provides valuable information
for the planning of the waste management systems and infrastructure to recover
waste and minimise its disposal at waste disposal facilities.

A Detailed Waste Categorization Study must be conducted for Saldanha Bay
Municipality where all waste streams within the municipality must be
categorized/sampled, data collected and analyzed according to the guideline
formulated by Department of Environmental Affairs and Development Planning
(DEADP). The municipality will provide employees/ EPWP employees to assist with
the categorization study, but a detailed categorization plan needs to be submitted to
the municipality to assist the employees to successfully conduct the sampling of waste
and recording of waste data. The municipality will alsc provide black-bags, and bins if
needed for the study. The waste categorization must also place emphasis on organic
waste classification. To this end household and business organic waste must be
further classified to ensure adequate treatment options can be identified. For
businesses and industry, the 30 largest estimated oraanic waste enerators must be
identified. and detailed waste characterization studies performed for all waste
fractions. SBM has a separation at source system, thus both wheelie bins and clear
bags must be sampled. In addition to classification of waste at household or business
level, provision must be made for waste categorization at Landfill to ensure.

Vehicles delivering waste from street cleaning, industries, and garden services, etc.
must also be classified to enable a clear indication of waste managed within SBM._An
additional high level desktop study/report must be provided to indicate the preferred
receptacles and collection vehicle type and size for collection of at least 4 fractions of
waste from both residential and commercial areas based on the outcome of the waste
characterization study. As the municipality must achieve diversion targets as per

NWMS, Food waste. garden waste, Packaging (Recyclable waste) and residual

(landfill) waste will be the 4 fractions.
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PRICING DATA (Part C2)

ALL Documents and Schedules MUST BE RE TURNED (SUBMITTED) for the
TENDER to be Evaluated

A SIGNED PRICING SCHEDULE BE SUBMITTED AS PART OF THE TENDER
DOCUMENT. A PRICING SCHEDULE MUST ALSO BE SUBMITTED ON A MEMORY
STICK.

PART C2
Part C2.1 Pricing Instructions
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PRICING INSTRUCTIONS (Part C2.1)

€2.1 PRICING INSTRUCTIONS

1. Payment will be based on the completion of activities, based on the Engineering Council
of South Africa (ECSA) Guideline Professional Fees. Scope of Services and Tariff of Fees
for Persons Registered in terms of the Engineering Profession Act, 46 of 2000, Government
Gazette No. 44333, Vol. 669, 26 March 2021 or the latest publication available provided
that reasonable progress towards the completion of the activity is demonstrated.

2. On 1 July 2019 the Cost Containment Regulation, 2019 was implemented. Regulation 5
stipulate the requirement for the Appointment of Consultants.

3. Pricing must be done on a time and cost basis as explained in the ECSA Guidelines,
Department of Public Service, Department of Transport and Department of Public Works
where the latter does not prescribe fees for certain services.
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PRICING SCHEDULE
The pricing schedule that must be completed is attached to Appendix 2.

A SIGNED PRICING SCHEDULE BE SUBMITTED AS PART OF THE TENDER
DOCUMENT. A PRICING SCHEDULE MUST ALSO BE SUBMITTED ON A MEMORY
STICK.
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APPENDIX 2
Pricing schedule

A SIGNED PRICING SCHEDULE BE SUBMITTED AS PART OF THE TENDER
DOCUMENT. A PRICING SCHEDULE MUST ALSO BE SUBMITTED ON A MEMORY
STICK.
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Project Details (7o be provided by Municisatity)

Tender Number

PS 1312022

Description / Name

SPECIALISED ENGINEERING CONSULTING SERVICES: CONDUCT AUDITS OF
REGISTERED WASTE MANAGEMENT FACILITIES, COMPILE LANDFILL
REHABILITATION PROVISIONS REPORTS AND CONDUCT WASTE
CHARACTERISATION STUDIES FOR A PERIOD FROM APRIL 2025 TO JUNE 2030.

Guideline: Estimated budget for complete project
(including Professional fees and Construction cost):

R 1200 000.00

Category and DPSA rate:
Category as per par. 4.2(2) and 4.2(3) of ECSA DPSA fee per
gul delhz DPSA Salary band hour
Category A {4.2(3)(a)(i)) 156 R 3 080.04
Category B {4.2(3)(a)(i)) 14 R 2 150.53
Category C [4.2(3)(a)(ii)} 12 R 1482.21
Category D {4.2(3)(a](iii)] 11 R 125067
Fuel (Department of Transport: Category D cent per kilometre)
Petrol Cent/ km
Up to 1550 427.60
1550-1950 459.80
1951-2150 533.70
2151-2500 606.40
2501-3500 775.40
Greater than 3500 897.60
Diesel Cent / km
Up to 2150 569.40
2151-2500 709.90
2501-3500 748.50
Greater than 3500 884.40
Recoverable Expenses {Department of Public Works)
Paper size Fee
A4 Black on White R 0.95
A4 Coloured R 1.38
A3 Black on White R 2.35
A3 Coloured R 2.70
A2 R 19.95
At R 28.80
AO R 44.30
Binder Set A4 R 28.80
Binder Set A3 R 37.70
*Dublicatina/Print in Colour A4 R 9.40
“Dublicating/Print in Colour A3 R 15.50
“Payable only upon prior written approval by SBM
To be calculated during evaluation
Normal Services Time based fees
Budaet R

Additional Services
Construction Monitoring
Environmental Consultant

Hezalth and Safety Officer

Expenses and Cost
Travelling
Printing, typing, copying

Actual cost will be paid plus mark-up

Municipality pay actual cost plus mark up as
per guldeline. The maximum mark-up is 10%
according to ECSA guldeline. Department can

Time and cost base fees

Surveyor_ delermine mark-up. Estimates provided by
Geotechmc:al Department. Control: Consultant must requast
Town planning three quotes for each category.
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Percentage
Percentage work | Offered (To be
Allocation of work Ih terms of expertise on project calculated)
(mix of responsibliities during project) requlred by
Municipality:
Category A {4.2(3)(a)i)) 8%
Category B (4.2(3)(a)li)) 18%
Category C {4.2(3 ){a)(ii)) 44%
Cetegory D {4.2(3)(a)(iil)} 29%

Guideline for allocation of work per stage in tine with ECSA Guideline 26 Merch 2021 {clause 4.2.9)
Category A or B consultant (depending on the type of work) will be respensible to sign-off on each stage under Normal Services.

Consultant: Fee and hours

Services Fee per hour | Hours Total Percentage (%)
Normal Services Fee per hour and hours (o be provided by To be provided by tenderer | To be calculated during
e tenderer evaiustion
item 1: Conduct External Audits Of Waste
Management Facilitles Item 1.1;
External Audit Report-Vredenburg
Decommissioned Landfill, and expansion (One
repert per annum during contract period, thus 6 reports over
contract period)

Cat (A) R 2 500.00 [ R 15 000.00 1.2%

Cat (B) R 1 800.00 36 R 84 800.00 5.0%

Cat (C) R 1 450.00 36 R 52 200.00 4.0%

Cat (D) R 1 100.00 40 R 44 000.00 3.4%
Subtotal 118 R 176 000.00
Percentage (%) allocated for stage 13.5%

All overheads fo be included on the rate provided for the stage works fendered i.e. trevel cost associated with stage wovk Is Included in the rate lendered, additional
travelling cost outside the scope of normal services will be tinanced under adhoc matters provided it is substantiated efc.

Item 1.2: External Audit Report-Langebaan

1Decommissioned Landfill Site
repert per anaum, thus 6 reports over contract period)

(One

Deliverable to be in fine with ECSA guidefing 26 March 2021 (clause 3.2.3)

Cat (A) R 2 500.00 8 R 15 000.00 1.2%
Cat {B) R 1 800.00 24 R 43 200.00 3.3%
Cat {C) R 1 450.00 24 R 34 800.00 2.7%
Cat (D} R 1 100.00 29 R 31 900.00 2.5%
Subtotal 83 R 124 900.00
Percentage (%) allocated for stage 9.6%

All overheads to be included on the rate provided for the stage works tendered ie. iravel cost associaled with stage work is included in the rate tendered, additional

Approval required to proceed 1o next stage {clause 4 in work packags)

ltem 1.3: External Audits Report-Langebaan Waste
Transfer Station (one report every 2 years during
contracl period, thus 3 reports during contract period)

Detliverably to be in fine with ECSA guidefine 26 March 2021 (cleuse 3 2.4},

Al overheads to be included on the rate provided for the stage works tenderad J.e. trave! cos! associated with stage

Cat (A) R 2 500.00 3 R 7 500.00 0.8%
Cat (B) R 1 800.00 3 R 5 400.00 0.4%
Cat (C) R 1 450.00 12 R 17 400.00 1.3%
Cat (D) R 1.100.00 24 R 26 400.00 2.0%
Subtotal 42 R 56 700.00
Percentage (%) allocated for stage 4.4%

wark is included in the rate tendered, additional

ltom 1.4: External Audits-Hopefield Waste Disposal
Facllity (one report per annum during contract period,
thus 6 reports during contract period)

Defiveralle to be inline with ECSA guidistine 28 March 2021

Cat (A) R 2 500.00 B R 15 000.00 1.2%
Cat (B) - R 1 800.00 24 R 43 200.00 3.3%
Cat (C) R 1 450.00 24 R 34 800.00 2.7%
Cat (D) R 1.100.00 24 R 26 400.00 2.0%
Subtotal 78 R 119 400.00
Percentage (%) allocated for stage 9.2%
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item 1.5: External Audits-Kalkrug Decommissioned
Waste Disposal Facllity (one report per annum during
contract period, thus 6 reports during contract period)

Deliverable to be in line with ECSA guideline 26 March 2021 (clause 3.2.5)

Cat (A) R 2 500.00 8 R 15 000.00 1.2%
Cat (B) R 1 800.00 24 R 43 200.00 3.3%
Cat (C) R 1 450.00 24 R 34 800.00 2.7%
Cat (D) R 1 100.00 24 R 26 400.00 2.0%
Subtotal 78 R 119 4060.00
Percentage (%) allocated for stage 82%

All overheads to be included on the rafe provided for the stage works {endered i.e. lravel cost associated with stage work is included In the raie tendered, additional

Itom 1.6: External Audits-Langsbaan Composting
Facllity (one report every second year during contract
period, thus 3 reports during contract period}

Defiverable lo be in fine with ECSA guideline 26 March 2021 (clause 3.2.5 )

Cat (A) R 2 500.00 3 R 7 500.00 0.6%
Cat (B) R 1 B0O.0D 3 R 5 400.00 0.4%
Cat (C) R 1 450.00 12 R 17 400.00 1.3%
Cat (D) R 1 100.00 13 R 14 300.00 1.1%
Subtotal 31 R 44 €00.00
Percentage (%) allocated for stage 3.4%

All overheads ta ba inciudsd on the rate provided for the stage works tendered i.e. iravel cost associated with stage work is included in the rate tendered, additional

[item 1.7: External Audlts-Vredenburg Composting
Facility (one report every second year during contract
period, thus 3 reports during contract period)

Defiverabig fo be in line with ECSA guideline 26 March 2021 (clsuse 3.2.5)

Cat (A) R 2 500.00 3 R 7 500.00 0.6%
Cat (B) R 1 800.00 3 R 5 400.00 0.4%
Cat (C) R 1 450.00 12 R 17 400.00 1.3%
Cat (D) R 1 100.00 13 R 14 300.00 1.1%
Subtotal 31 R 44 600.00
Percentage (%) allocated for stage 3.4%

All overheads to be included on the rate provided for the stage works lendered ie. fravel cost sssoclated with stage work is included in the rate tendered, additional

Item 1.8: External Audits-Future Composting
Facilities (allowance is made for two reports during
contract period)

Deliverahie {o be in line with £CSA guideline 26 March 2021 (clause 3.2.5)

Aff overheads lo be included on the rate provided for the stage works fendered ie. travel cost associated with stage

Cat (A) R 2 500.00 2 R 5 000.00 0.4%
Cat (B] R 1.800.00 2 R 3 600.00 0.3%
Cat (C) R 1450.00 8 R 11-600.00 0.9%
Cat (D) R 1 100.00 12 R 13 200.00 1.0%
Subtotal 24 R 33 400.00
Percentage (%) allocated for stage 2.6%

work is included in the rate tendered, additional

Item 1.9: External Audits-Future Transfer Stations
(allowance Is made for two reports during cantract
period)

All overheads to be included on the rate provided for the stage works fendered i a. fravel cost associated with stage

Cat (A) R 2 500.00 2 R 5 000.00 0.4%
Cat (B) R 1 800.00 2 R 3 600.00 0.3%
Cat (C) R 1 450.00 8 R 11 600.00 0.9%
Cat (D) R 1 100.00 12 R 13 200.00 1.0%
Subtotal 24 R 33 400.00
Percentage (%) allocated for stage 2.6%
Defiverable to ba In fine with EGSA guideline 26 March 2021 '+ .1 3.2.4).

work Is included in the rate tendered, additional

Item 2: Landfill Rehabilitation Provisions

Item 2.1: Conduct Annual Landfil! Closure Report
Regarding Rehabllitation Cest (one report per
annum during contract period, thus & reports during
contraci period)

Cat (A) _ R 2 500.00 3 R 7 500.00 0.8%
Cat (B) R 1800.00 12 R 21 600.00 1.7%
Cat (C) . R 1 450.00 144 R 208 800.00 16.1%
Cat (D) R 1100.00 56 R 61 600.00 4.7%

) pfnr—



APPENDIX 2: PRICING SCHEDULE - CONSULTING ENGINEERS

Subtotal 215 R 298 500.00

Percentage (%) allocated for stage
Defiverable to be in fine with ECSA guldeline 26 March 2021 {clause 3.2.5)

23.0%

All overheads to be included on the rate provided for the stage works tendered i.e. travel cost associated with stage work s included in the rate tendered, additional

Item 3: Waste Categorlsation Study ltem
3.1: Conduct Waste Categorisation Study (The
WCS must be conducted twice during the contract
period, thus 2 waste categorisalion studies with
detailed closing reports)

Oefiverabie lo be in live with ECSA guidaline 26 March 2021 (clause 3.2.5)

Cat (A) R 2 500.00 2 R 5 000.00 0.4%
Cat (B) R 1 800.00 R - 0.0%
Cat (C) R 1450.00 92 R 133 400.00 10.3%
Cat (D) R 1 100.00 100 R 110 000.00 8.5%
Subtotal 194 R 248 400.00
Percentage (%) allocated for stage 19.1%

Al overheads te be included on the rate provided for the stage warks tendered i.e. travel cosi associated with stage work is included in the rete lendered, additional

Total: Normal Servicas 399 R 1300 300.00

100.0%

Percentage CAP #DIV/0!
Deliveratie to be In ins with ECSA guideline 26 March 2021 (clause 3.2.6 )

Alf averheads to be includs lo the rale provided i.e. ravel time, trave! cost, efc)
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APPENDIX 2: PRICING SCHEDULE - CONSULTING ENGINEERS

Expenses and costs (other additional services)
To be provided by tenderer
Refer to ECSA Guideline 26 March 2021 (cleuse 4.5.1(b} Cost Estimate Mark-up in % Cost Estimate plus
(By Municipality) Mark-up

Environmental Consultant (Quality test, gas detection | R 200 000.00 5% R 210 000.00

test, adour test and hydrogeological test)

Surveyor R 150 000.00 5% R 157 500.00

Health and Safey Officer 0% R -

Add Other Specialist Services if applicable R -

Total for Other Additional Services R 367 500.00

Expenses and costs (ad hoc matters)

Refer to ECSA Guideline 26 March 2021 {clause 4.3) Fee (By Tenderer) Cost Estimate (By

Tenderer)
Cat (A) Rate per Hour R 2 500.00 2 R 5 000.00
Cat (B) Rate per Hour R 1 800.00 2 R 3 600.00
Cat (C) Rate per Hour R 1 450.00 2 R 2 900.00
Cat (D) Rate per Hour R 1 100.00 2 R 2 200.00
Travelling Time Cst (A) Rate per Hour R - 0 R -
Travelling Time Cat (B) Rate per Hour R - 0 R -
Travelling Time Cat (C) Rate per Hour R - 0 R -
Travelling Time Cat (D) Rate per Hour R - 4] R -
Travelling Cat (A) Rate per km R - 0 R -
Travelling Cal (B) Rate per km R - 0 R -
Travelling Cat (C) Rate per km R - 0 R -
Travelling Cat (D) Rate | R - 0 R -
13 700.00




APPENDIX 2: PRICING = HEDULE - CONSULTING ENGINEERS

Expenses and costs (recoverable expenses) [
Refer io ECSA Guideline 26 March 2021 {clause 4.5.2} Fee Estimated Cost Estimate
number
A4 Black on White R 0.95 2000 R 1 900.00
A4 Coloured Pager R 1.35 100 R 135.00
A3 Black on White R 2,35 150 R 352.50
A3 Coloured Paper R 2.70 50 R 135.00
A2 R 19.95 50 R 997.50
Al R 28.80 50 R 1 440.00
AQ R 44.30 50 R 2 215.00
Binder Set A4 R 28.80 20 R §76.00
Binder Set A3 R 37.70 20 R 754.00
*Duplicating/Print in Colour A4 R 0.40 25 R 235.00
*Duplicatina/Print in Colour A3 R 156.50 50 R 775.00
Lump Sum for other Disbursements depending on the size of R -
the project {refer to ECSA, 26 March 2021 £.5(2)(¢) & (f)
*Payable only upon prior written approval by SBM
Total for Recoverable Expenses R 9 515.00
Summary
Normal Services R 1 300 300.00
Additional Services: Construction Monitoring R -
Expenses and costs {other additional services) R 367 500.00
Expenses and costs (ad hoc matters) R 13 700.00
Expenses and costs (recoverable expenses) R 9 515.00
TOTAL (excluding VAT) R 1691 015.00
15% VAT R 253 652.25
TOTAL (including VAT) R 1944 667.25
,//‘:-' . l *,‘J‘".l’..;‘p_q;l ;,..':‘.‘}\
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