KENNISGEWING

MUNISIPALITEIT SALDANHABAAI

VOORNEME OM 'N KONTRAK AAN TE GAAN
WAT DRIE JAAR SAL OORSKRY: PS 03/2025:.
PROFESSIONELE DIENSTE (KONSULTANT):
VREDENBURG STORTINGSTERREINSEL 2
ONTWIKKELING.

Kennis geskied hiermee ingevolge Artikel 33 van die Wet
op Plaaslike Regering: Munisipale Finansiéle Bestuur
(Wet 56 van 2003) dat die Saldanhabaai Munisipaliteit
van voorneme is om ’'n kontrak aan te gaan vir die
aanstelling van ’'n professionele diensverskaffer
(Konsultant) vir die ontwerp en konstruksie van
Vredenburg-stortterreinsel 2. Die kontrak sal finansiéle
verpligtinge op die munisipaliteit plaas vir meer as drie
boekjare wat in die jaarlikse begroting vir die 2026/27-
boekjaar gedek word, asook in sy meerjarige
bestedingsplan.

TENDER PS 03/2025: PROFESSIONELE
DIENSTE (KONSULTANT): VREDENBURG
STORTINGSTERREINSEL 2 ONTWIKKELING.

Kennis word verder gegee in terme van Artikel 21 en 21A
van die Wet op Plaaslike Regering: Munisipale Stelsels
(Wet 32 van 2000) dat:

1. Die  plaaslike @ gemeenskap en  ander
belanghebbende partye uitgenooi word om
skriftelike insette of voorstelle in te dien met
betrekking tot die voorgenome konsep kontrak en
inligting verklaring.

2. Afskrifte van die inligting verklaring en
voorgestelde konsep kontrak is beskikbaar vir
insette by enige munisipale kantoor, biblioteek
asook op die munisipale webtuiste by
www.sbm.gov.za.

3. ‘n Afskrif van die volledige voltooide tender
dokument is beskikbaar vir nagaan by die
munisipaliteit. Die nagaan van die dokument sal
slegs geskied onder die toesig van ‘n gemagtigde
amptenaar van die munisipaliteit onderhewig aan
die nakoming van die POPI - Wet.

Kontak asseblief vir Mnr. L. Khuselo by 022 701 7043 of
luvuyo.khuselo@sbm.gov.za vir verdere inligting. E-pos
kommunikasie word verkies vir rekord doeleindes.

Skriftelike insette of kommentaar word ingewag tussen
05 November 2026 en 07 Desember 2026 (30 dae). Die
insette moet in ‘n koevert geplaas word wat duidelik
gemerk is met die tender besonderhede en in die tender
boks geplaas word by die Beleggingsentrum, Hoofstraat
15, Grondvloer in Vredenburg.

H. METTLER

MUNISIPALE BESTUURDER
Privaatsak X12

Vredenburg

7380

NOTICE

SALDANHA BAY MUNICIPALITY

INTENTION TO ENTER INTO A CONTRACT
THAT WILL EXCEED THREE YEARS: PS
03/2025: PROFESSIONAL SERVICES
(CONSULTANT): VREDENBURG LANDFILL
CELL 2 DEVELOPMENT.

Notice is hereby given in terms of Section 33 of the Local
Government: Municipal Finance Management Act (Act
56 of 2003) that Saldanha Bay Municipality intends to
enter into a contract relating to the appointment of a
professional services provider (Consultant) for the
design and construction of Vredenburg Landfill Cell 2.
The contract will impose financial obligations on the
municipality for more than three financial years covered
in the annual budget for the 2026/27 financial budget (as
well as its multiyear expenditure plan).

TENDER PS 03/2025: PROFESSIONAL
SERVICES (CONSULTANT): VREDENBURG
LANDFILL CELL 2 DEVELOPMENT.

Notice is further given in accordance with Section 21 and
21A of the Local Government Municipal Systems Act
(Act 32 of 2000) that:

1. The local community and other interested
persons/parties are invited to submit written
comments or representations in respect of the
proposed draft contract and information statement.

2. Copies of the information statement and proposed
draft contract are available for inspection at any
municipal office, library as well as on the municipal
website at www.sbm.gov.za.

3. A copy of the fully completed tender document is
available for inspection at the municipality. The
view of the document will only occur under
supervision of an authorized official of the
municipality and adherence to the POPI Act.

Please contact Mr. L. Khuselo at 022 701 7043 or
luvuyo.khuselo@sbm.gov.za for further information.
Email communication is preferred for the purpose of
record keeping.

Written comments or representations are awaited
between 05 November 2026 and 07 December 2026 (30
days). The inputs must be placed in a sealed envelope
which is clearly marked with the tender description, and
it must be placed in the tender box at the Investment
Centre, 15 Main Road, Ground Floor in Vredenburg.

H. METTLER
MUNICIPAL MANAGER
Private Bag X12
Vredenburg

7380


http://www.sbm.gov.za/
http://www.sbm.gov.za/
mailto:luvuyo.khuselo@sbm.gov.za
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DRAFT CONTRACT SBM 32/24/25: PS 03/2025: THE
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SALDANHA BAY MUNICIPALITY PART C1

TENDER NO.: PS 03/2025

FORM OF OFFER AND ACCEPTANCE - (PART C1.1)
(AGREEMENT)

OFFER

_‘f'?,,e Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
inrespect of the following works:

$.05-2029 ;. Pofsgional. Services, Consuttun) . ViRdenoury, \andfill.....
TR 2 Deveopirenyt -

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Sontractor under the Contract including compliance with all its terms and conditions according to their
ntent and meaning for an amount to be determined in accordance with the Conditions of Contract
ified in the Contract Data such as:

_'éje Professional Service Provider (PSP) shall achieve in the performance of the contract the

ontract Skills Development Goal (CSDG) established in the CIDB Standard for Developing

through Infrastructure Contracts, publishedjn Razette Notice No.48491 of 28 April 2023
s

e offered total of the Prices inclusive of VAlue Added Tax is

| \iony Two H g Sevtrda gt ThouSeinel Flve Hundred
{Ae’é:"g\ﬁo‘&d‘\ddxg‘%h ’W\Pgé S ~Rand (in words);

; q}?‘_] %/‘380 32 (in figures)

or: other suitable wording)

his Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
iceptance and returning one copy of this document to the Tenderer before the end of the period of
@lidity stated in the Tender Data, whereupon the Tenderer becomes the party named as the
“ontractor in the Conditions of Contract identified in the Contract Data.

R,
QL
*@ " Privastsak

5

N&me and address of organisation:
; INGEROP SOUTH
s AR LA P TY L LT D e

....................... e \slke, Quilding, 2 Niagom e Tygprfells

Initial
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i ’i TENDER NO.: PS 03/2025

Signature

Name LCHANEUE MOREE......
2026 -pg- 13

DAtE  eeeeesreeesesenrmenie e e

51

............................................................... <+
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CONTRACT DATA SALDANHA BAY MUNICIPALITY PART C1.2

= 2 2. ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor
the amount due in accordance with the Conditions of Contract identified in the Contract Data.
Acceptance of the Tenderer's Offer shall form an agreement between the Employer and fhe
Tenderer upon the terms and conditions contained in this Agreement and in the Contract

that is the subject of this Agreement.
The terms of the contract are contained in

Part C1 : Agreements and Contract Data (which includes this Agreement)

Part C2 : Pricing Data

Part C3 : Scope of Work
and documents or parts thereof, which may be incorporated by reference into Parts C1 to
C3 above.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto, as listed in the Tender Schedules as well as any changes to the terms of
the Offer agreed by the Tenderer and the Employer during this process of offer and
acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, whichmust & duly signed by the authorised representatives of
both parties. e

The Tenderer shall, within two weeks after receiving a completed copy of this Agreement
including the Schedule of Deviation (if any), contact the Employer’s agent (whose details are
given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data at, or just after, the date this Agreement comes into effect.
Failure to fulfii any of the obligations in accordance with those terms shall constitute a

repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the Tenderer (now Contractor), within five working
days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Initial f
/
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SALDANHA BAY MUNICIPALITY PART C1.2

© CONTRACT DATA

(Name & Address of Organisation)

~ ltis expressly agreed that no other matter whether in writing, oral communication or implied
" during the period between the issue of the Tender documents and the receipt by the
. Tenderer of a completed signed copy of this Agregment shall have any meaning or effect in
the contract between the parties arising iror’rr this Agreement.

. FOR THE TENDERER:

7z
EVAN NEIL ARENDSE

LA INFRR&eueTYR E
2026 -gg- 13

INGEROP SOUTH
AFRICA (PTY) LTD

,&‘\M)&* (5 '\\Jﬂ“ \ake, 2uu'dir, 2 Nidgar W | tugerfeuls

(Name & Address of Organisation) ]
B\ WL, 1830

Initial
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SALDANHA BAY MUNICIPALITY PART C1.2

CONTRACT DATA

FOR THE EMPLOYER:

signature(s)

Name(s)

Capacity

Date

(Name & Address of Organisation)

Initial
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f *:

) SALDANHA%S

MUNISIPALITEIT | MUNICIPALITY | uMASIPALA

MINUTES OF THE BID ADJUDICATION COMMITTEE
HELD ON 14 SEPTEMBER 2026 AT 14:30 VIA MICROSOFT TEAMS
PRESENT:

Mr. S. Vorster (Chief Financial Officer / Chairperson)
Mr. D. van Turha (Director: IPS)

Mr. H. Shaik (Director: EETS)

Mrs. C. De Kock (Director: EDSS)

Mr. J. Pheiffer (Acting Director: CSPS)

Mrs. H. Meeding (Manager: SCM)

Mr. A. Adonis (SCM)

APOLOGIES:

1. OPENING & WELCOMING

Mr. S. Vorster welcomed the committee.

2. APPLICATIONS FOR LEAVE OF ABSENCE
Mr P. Mbaliswana.

3. CHAIRPERSON’S ADRESS

No members of the public attended the Bid Adjudication committee meeting.

4. DECLARATION OF INTEREST

None.

5. MATTERS ARISING FROM PREVIOUS MEETING

None.

6. TENDERS REFERRED BACK TO BID EVALUATION COMMITTEE

None.



7. NEW MATTERS
74 PS 03/2025: PROFESSIONAL SERVICES (CONSULTANT): VREDENBURG

LANDFILL CELL 2 DEVELOPMENT.
The Bid Adjudication Committee has considered the above report on 14 September 2026.

The Bid Adjudication committee resolved that tender PS 03/2025 Professional services
(consultant): Vredenburg Landfill Cell 2 Development be awarded to Ingerop South
Africa (Pty) Ltd as per tendered rates for the contract value of R 9 278 580.83 including
15% VAT.

The award is subject to the following:
» The notification of successful and unsuccessful tenderers with a 21-day appeal period
in terms of Section 62 of the Municipal Systems Act, Act 32 of 2000 from the day of

notification of the decision, and

e That the award of the tender be made conditionally, provided that Section 33 of the
MFMA process be completed.

7.2 PS 06/2025: PROFESSIONAL SERVICES (CONSULTANT): INTEGRATED WASTES
TRANSFER STATION DEVELOPMENT AT ST HELENA BAY.

The Bid Adjudication Committee has considered the above report on 14 September 2026.

The Bid Adjudication committee resolved that tender PS 06/2025 Professional services
(consultant): Integrated Waste Transfer Station Development at St. Helena Bay
connections to Ingerop South Africa (Pty) Ltd be awarded to Ingerop South Africa (Pty)
Ltd as per tendered rates for the contract value of R 4 943 332.5 Including 15% VAT.

The award is subject to the following:
e The notification of successful and unsuccessful tenderers with a 21-day appeal period
in terms of Section 62 of the Municipal Systems Act, Act 32 of 2000 from the day of

notification of the decision, and

e That the award of the tender be made conditionally, provided that Section 33 of the
MFMA process be completed.

2|Page S\/



8. MINUTES OF MEETING

The minutes of the BAC of 14 September 2026 was tabled and approved.

9. CLOSURE

The chairperson thanked all committee members for their participation and the meeting was

closed.

CHAIRPERSUN

3|Page



SALDANHA BAY MUNICIPALITY

VIRTUAL PROCUREMENT BID ADJUDICATION COMMITTEE

ATTENDANCE REGISTER, DECLARATION OF VIRTUAL ATTENDANCE AND
UNDERTAKING OF CONFIDENTAILITY AND IMPARTIALITY

I, the undersigned, hereby declare:

DATE: 14 SEPTEMBER 2026 AT 14H30

That | attended the Virtual Bid Adjudication meeting the was held on Monday, 14
September 2026 at 14H30 via Microsoft Teams;
That all information, documentation and decisions regarding any matter before the
committee are confidential and undertake not to make known anything in that regard;
That | will treat all providers and potential providers equitably and will not purposefully
favour or prejudice anybody;
That | will make known details of any private or business interest which |, or any close
family member, partner or associate may have in any proposed procurement or disposal
process of, or in any award or contract and that | will immediately withdraw from
participating in any matter whatsoever.

NAME

DEPARTMENT / SECTION

SIGNATURE

STEFAN VORSTER

CHIEF FINANCIAL OFFICER

DENWIN VAN TURHA

DIRECTOR:
INFRASTRUCTURE AND
PLANNING SERVICES

DECLARED VERBALLY - PLEASE
REFER TO MICROSOFT TEAMS
RECORDING.

J

ACQUES PHEIFFER

ACTING DIRECTOR:
CORPORATE SERVISEC
AND PUBLIC SAFETY

DECLARED VERBALLY — PLEASE
REFER TO MICROSOFT TEAMS
RECORDING.

-HAROUN SHAIK

DIRECTOR: ENERGY &
ELECTRO-TECHNICAL

DECLARED VERBALLY - PLEASE
REFER TO MICROSOFT TEAMS

SERVICES RECORDING.
CORNELL DE KOCK DIRECTOR: ECONOMIC DECLARED VERBALLY - PLEASE
DEVELOPMENT AND REFER TO MICROSOFT TEAMS

STRATEGIC SERVICES

RECORDING.

HERMIE MEEDING

MANAGER: SUPPLY CHAIN
MANAGEMENT

DECLARED VERBALLY — PLEASE
REFER TO MICROSOFT TEAMS
RECORDING.

ABRIADONIS

SCM COMPLIANCE

DECLARED VERBALLY — PLEASE
REFER TO MICROSOFT TEAMS
RECORDING.




TENDER 03/2025: PROFESSIONAL SERVICES (CONSULTANT): VREDENBURG
LANDFILL CELL 2 DEVELOPMENT. -
| BID ADJUDICATION COMMITTEE: |

AWARDED 14 SEPTEMBER 2026

Comments by Bid Adjudication Committee:

The Bid Adijudication committee resolved that tender PS 03/2025 Professional services

(consultant): Vredenburg Landfill Cell 2 Development be awarded to Ingerop South Africa
(Pty) Ltd as per tendered rates for the contract value of R 9 278 580.83 including 15% VAT.

The award is subject to the following:
e The notification of successful and unsuccessful tenderers with a 21-day appeal period in
terms of Section 62 of the Municipal Systems Act, Act 32 of 2000 from the day of

notification of the decision, and

e That the award of the tender be made conditionally, provided that Section 33 of the MFMA
process be completed.

/

CHIEF FINANCIAL OFFICER
Mr. S. Vorster (CHAIRPERSON)

Mr. D. Van Turha approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: INFRASTRUCTURE AND PLANNING SERVICES

Mrs. C. De Kock approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: ECONOMIC DEVELOPMENT AND STRATEGIC SERVICES

Mr. J. Pheiffer approved verbally — please refer to the Microsoft teams recording.
ACTING DIRECTOR: CORPORATE SERVICES AND PUBLIC SAFETY

Mr. H. Shaik approved verbally — please refer to the Microsoft teams recording.
DIRECTOR: ENERGY AND ELECTRO TECHNICAL SERVICES




_WHE TENDER SALDANHA BAY MUNICIPALITY PARTT

TENDER NO.: PS 03/2025 |

PROFESSIONAL SERVICES (CONSULTANT): VREDENBURG LANDFILL CELL 2
DEVELOPMENT.

The Tender (Part T)

PARTT1 Tender Procedures

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data
PART T2 Returnable Documents (All documents / schedules are returnable)
T2.1 List of Returnable Schedules Required for Tender Evaluation
T2.2 Returnable Schedules that will be incorporated into the contract
Initial




TENDER NOTICE AND SALDANHA BAY PARTT1.1
INVITATION TO TENDER MUNICIPALITY

TENDER NO.: PS 03/2025

PROFESSIONAL SERVICES (CONSULTANT): VREDENBURG LANDFILL CELL 2
DEVELOPMENT.

Tender Invitation to Tender (T1.1)

SALDANHA BAY MUNICIPALITY

TENDER NUMBER: SBM 32/24/25

TENDER DESCRIPTION:

‘PART 1

THE APPOINTMENT OF CONSULTING ENGINEERING SERVICES FOR SALDANHA BAY MUNICIPALITY TO
FACILITATE VARIOUS PROJECTS FOR THE PERIOD 01 JULY 2025 TO 30 JUNE 2028.

PART 2
CATEGORY: SOLID WASTE
PS 03-2025 - PROFESSIONAL SERVICES (CONSULTANT): VREDENBURG LANDFILL CELL 2 DEVELOPMENT.

ESTIMATED DURATION OF PROJECT (DESIGN AND CONSTRUCTION): 57 MONTHS

Enguiries: Mr. R. Nackerdien
Email: rashied.nackerdien@sbm.cov.2a
You are hereby invited to tender on the above work package.

Tenders must be placed in the tender box at the Investment Centre, Ground Floor, 15 Main Road, Vredenburg, before 12HO00 on Friday,
14 August 2026, in a sealed envelope upon the outside whereon is clearly marked the above-mentioned tender number and description.

The tenders shall be opened in the public after the closing hour. Any or the lowest tender will not necessarily be accepted. The 80/20
preference point system as contained in the Preferential Procurement Policy, R8/5-26, of 28 May 2026 will be used in the adjudication of
this tender. The project is subject to the following:

. Standard for Developing skills through infrastructure contracts (published in GN 1779 of 31 March 2023).

Part 2 of the Panel term tender entails Price and Preference (Individual work packages).

A compulsory information session will take place at the Council Chamber, 12 Main Road, Vredenburg on Wednesday, 22 July 2026,
promptly at 11H00. No grace period will be allowed.

A valid tax clearance certificate, from the South African Revenue Services, must be supplied with the tender document and the tenderer
must be tax-compliant on the Centrat Supplier Database {CSD).

Mr, H. Mettler
MUNICIPAL MANAGER
Saldanha Bay Municipality
Private Bag X 12
VREDENBURG

7380

Initial




RETURNABLE DOCUMENTS ~ SALDANHA BAY MUNICIPALITY PART T2

| Tender Data (T1.2)

Clause The Conditions of Tender are The Standard Conditions of Tender as contained in
number Annex C of Government Gazette No. 42622 of 8 August 2019 of the CIDB Standard
for Uniformity (2019) in Engineering and Construction Works Contracts. The
Standard Conditions of Tender for Procurements make several references to the Tender Data
for details that apply specifically to this Tender. The Tender Data shall have precedence in
the interpretation of any ambiguity or inconsistency between it and the standard conditions
of Tender. Each item of data given below is cross-referenced to the clause in the Standard

Conditions of Tender to which it mainly applies.

C.l1.1 Add the following:

The Employer is:

SALDANHA BAY MUNICIPALITY
Department: Project Management Unit
Private Bag X12

Vredenburg

7380

C.1.2 Replace C.1.2 with the following:

The Tender documents (Part 1) issued by the Employer comprise:
The Tender

Part T1: Tender Procedures

T1.1 Tender notice and invitation to Tender

T1.2 Tender data

Part T2 Returnable Documents

T2.1  List of Returnable Schedules Required for Tender Evaluation
T2.2  Returnable Schedules that will be incorporated into the contract
The Contract

Part C1: Agreement and contract data

C1.1 Form of acceptance

C1.2 Contract data

C1.3 Objections and Complaints form

C1.4 Forms of Professional Indemnity Insurance

C1.5 Performance Guarantee (5% of Accepted Contract Sum)
C1.6 Occupational Health and Safety Agreement

Part C2: Pricing data

C2.1 Pricing instructions

(2.2 Schedule of activities

Part C3: Scope of work

C3.1 Description of works

C3.2 CIDB B.U.IL.L.D Programme

(3.3 Engineering

C3.4 Procurement

(3.5 Management

C3.6 Annexures
This part, Part 2, will only include relevant parts that relates to this work package.

Initial




RETURNABLE DOCUMENTS SALDANHA BAY MUNICIPALITY PARTT2

C.l4 Add the following:
The employer has no agent acting on it's behalf for the purpose of this tender.

The employer’s representative for the purpose of communication between employer and
bidders is:
Name: Rashied Nackerdien
Address: Saldanha Bay Municipality
Private Bax X12

Vredenburg
7380
Tel: 022 701 7104
Email: Rashied.nackerdien@sbm.gov.za

Only information issued formally in writing to bidders by the employer’s representative will
be regarded as amendments to the tender document.

C15 Add the following to clause C.1.5.1;
(e) Saldanha Bay Municipality reserves the right to accept all, some, or none of

the bids received — either wholly or in part — and it is not obligated to accept
the lowest or any bid.

C.1.6.2 Removed

C.1.6.3.1 |Removed

C.1.6.3.2.1 |Replace:
The first stage has already been completed and awarded. The employer is inviting all

responsive tenderers, for the Solid Waste category to submit tender offers for the second
stage.

Initial




. RETURNAULE DOCUMENTS SALDANHA BAY MUNICIPALITY FARTTZ

C.2.1,

Add clause C.2.1.3:

Compliance with requirements of SBM SCM Policy and procedures

Only those tenders that are compliant with the requirements below will be declared

responsive;

a) A completed Compulsory Enterprise Questionnaire to be provided (applicable
schedule to be completed);

b) A completed Certificate of Authority for Partnerships/ Joint Ventures/
Consortiums to be provided authorising the tender to be made and the signatory to
sign the tender on the partnership /joint venture/consortium’s behalf (applicable
schedule to be completed);

¢) A copy of the partnership / joint venture / consortium agreement to be provided;

d) A completed Declaration of Interest — State Employees to be provided and which
does not indicate any non-compliance with the legal requirements relating to state
employees (applicable schedule to be completed);

e) A completed Declaration — Conflict of Interest and Declaration of Bidder’s past
Supply Chain Management Practices to be provided and which does not indicate
any conflict or past practices that renders the tender non-responsive based on the
conditions contained thereon (applicable schedules to be completed);

f) A completed Certificate of Independent Bid Determination to be provided and
which does not indicate any non-compliance with the requirements of the schedule
(applicable schedule to be completed);

g) The tenderer (including any of its directors or members), has not been restricted in terms
of abuse of the Supply Chain Management Policy;

h) The tenderer’s tax matters with SARS are in order or the tenderer is a foreign supplier
that is not required to be registered for tax compliance with SARS;

i) The tenderer is not an advisor or consultant contracted with the Employer whose prior
or current obligations creates any conflict of interest or unfair advantage

C.2.7.

Add the following:
A compulsory clarification meeting will be held on 22 July 2026.

C28

Replace the clause 2.8 with the following:
Request for clarification of the tender document, if necessary, please notify the employer at
least seven (7) working days before the closing time per e-mail to both the following

persons:

Mr. Rashied Nackerdien Mr, Viandro van Wyk
Title: Project Manager Title: Accountant SCM Compliance

Email: Rashied.Nackerdien@sbm.gov.za Email: viandro.vanwyk@sbm.gov.za

C.2.12

Removed

C.2.13.6

The Employer’s address for delivery of Tender offers and identification details to be shown
on each Tender offer package are:

Location of Tender box: SALDANHA BAY MUNICIPALITY, Investment Centre, Ground
Floor, 15 Main Road, Vredenburg, 7380.

Physical address: Municipal offices, Investment Centre, 15 Main Road, Vredenburg,
7380.

Initial




RETURNABLE DOCUMENTS : SALDANHA BAY MUNICIPALITY R

Identification details: PS 03/2025 - PROFESSIONAL SERVICES (CONSULTANT):
VREDENBURG LANDFILL CELL 2 DEVELOPMENT.

C.2.15.1 |The closing time for submission of Tender offers is 12H0O on Friday, 14 August 2026.
Note: Telephonic, telegraphic, facsimile or emailed Tender offers will not be
accepted.

C.2.15.2 |Accept that, if the employer extends the closing time stated in the tender data for any reason,
the requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 The Tender offer validity period is 84 days.
C.2.23 Replace with the following:
The Tenderer is required to submit with his Tender.
1) A valid tax clearance certificate issued by the South African Revenue Services.
2) B-BBEE status level certificate.
3) Locality documentation (municipal accounts and/or lease agreements of the company
and executive directors).
C3.1.1 Replace clause C.3.1.1 with the following:
Respond to a request for clarification received up to seven (7) working days before the tender
closing time stated in the Tender Data and notify all tenderers who were invited to tender.
C34 The time and location for opening the tender is: Friday, 14 August 2026 at 12HOO,
SALDANHA BAY MUNICIPALITY, Council Chamber, 12 Main Road, Vredenburg.
C3.11 Add the following (d)(i):
PRICE EVALUATION 80 Points (Tenders < R 50 000 000)
Evaluation will be on price and preference as per the approved Preferential Procurement
Policy of Council.
PRICE 80
20 (10 B-BBEE and 10
SPECIFIC GOALS Locality)
TOTAL POINTS FOR PRICE AND SPECIFIC GOALS
MBD 6.1 must be duly completed and signed and sufficient proof must be submitted to
claim preference points.
C3.13 Add the following:

Tender offers will only be accepted if:
g) the Tenderer has in his or her possession a valid Tax Clearance Certificate issued by

the South African Revenue Services and is tax compliant on the Central Supplier

Database;
h) the Tenderer is not in arrears for more than 3 months with municipal rates and taxes

and municipal service charges;

Initial
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RETURNABLE DOCUMENTS _SALDANHA BAY MUNICIPALITY (PARTTZ

i) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

j) the Tenderer has not:

i) abused the Employer's Supply Chain Management System; or
ii) failed to perform on any previous contract; and
k) the Tenderer fully completes all required documentation. (Parts T & C).

C3.14

Add C.3.14.3 as follows:
CIDB B.U.I.L.D Programme
According to GOVERNMENT GAZETTE No. 48491, 28 April 2023:

“ This Construction Industry Development Board Standard for Developing Skills through
Infrastructure Contracts should be applied to;

d) a contract of R5 million or more, in the case of a professional service or service
contract or an order issued in terms of such a contract’ or”

Developing Skills through Infrastructure Contracts

It will be a condition of contract that:

The contractor / Professional Service Provider shall, in the performance of the contract,
achieve the Contract Skills Development Goal (CSDG) and Contract Participation Goal (CPG)
established in the Standard for Developing Skilis through Infrastructure Contracts
(published in GN 1779 of 31 March 2023).

Note: The proforma documents that are required in terms of the above
Standards that must be completed after award of the tender will upon
acceptance of the contract become part of the contract.

PRO-FORMA DOCUMENTS

Annexure 1 - Form Al List of Recognised Skills Development Agencies
Annexure 2 - Form A2 Baseline Training Plan

Annexure 3 - Form A3 Project Interim Report

Annexure 4 - Form A4 Supervisor Agreement

Annexure 5 - Form A5 Project Completion Report

C.3.17

Add the following:
The number of paper copies of the signed tender document (contract) to be provided by

the Client is 1(one).
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RETURNABLE DOCUMENTS SALDANHA BAY MUNICIPALITY 7 PART T2

Additional
C3.19

The additional conditions of Tender are:

a) SALDANHA BAY MUNICIPALITY may also request that the Tenderer provide written
evidence that his financial, labor and resources are adequate for carrying out the project.

b) The SALDANHA BAY MUNICIPALITY reserves the right to appoint a firm of chartered
accountants and auditors and / or execute any other financial investigations on the
financial resources of any Tenderer.

¢) The Tenderer shall provide all reasonable assistance in such Investigations. Tenderers
must take note that in the case of a false statement or submission of false information
the tender will be disqualified with immediate effect and criminal prosecution may be
considered.

d) Council reserves the right not to make an award in this matter.
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CONTRACT DATA SALDANHA BAY MUNICIPALITY PART C1.2

Contract Data - (Part C1.2

CONDITIONS OF CONTRACT

The Standard Professional Services Contract (Third Edition, July 2009) published by
the Construction Industry Development Board, are applicable to this contract.

Copies of these Conditions of Contract may be obtained from the Construction Industry
Development Board’s website www.cidb.org.za.

PART 1:

DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this Contract:

Clause Description

The Employer is the Saldanha Bay Municipality
1 Add

Definitions

In the Contract, the following words and expressions shall have the meanings indicated,
except where the context otherwise requires. Defined terms and words are signified in the
text of the Contract by the use of capital initial letters,

Contract
The Contract signed by the Parties and of which these General Conditions of Contract form

part.

Contract Data
Specific data, which together with these General Conditions of Contract, collectively describe
the risks, liabilities and obligations of the contracting Parties and the procedures for the

administration of the contract.

Contract Price
The price to be paid for the performance of the Services in accordance with the Pricing

Data.

Day
A calendar day.

Deliverable
Any measurable, tangible, verifiable outcome, result or item that must be produced or

completed.

Employer
The contracting party named in the Contract who employs the Service Provider.

Key Persons
Persons who are named as such in the Contract Data who will be engaged in the

performance of the Services.

Parties

Initial

55




CONTRACT DATA SALDANHA BAY MUNICIPALITY PART C1.2

Clause

Description

The Employer and the Service Provider.

Period of Performance
The period within which the Services are to be performed and completed.

Personnel Schedule
A schedule naming all personnel and key persons.

Scope of Work
The document which defines the Employer’s objectives and requirements and specifies the

Services which must, or may, be provided under the Contract.
The contracting party named in the Contract Data who is employed by the Employer to

perform the Services described in the Contract, and legal successors to the Service Provider
and legally permitted assignees.

Service Provider
The contracting party named in the Contract data who is employed by the employer to
perform the Services described in the contract, and legal successor to the Service Provider

and legally permitted assignees.

Replace Clause 2 with the following:
2. INTERPRETATION

2.1 Unless inconsistent with the context, an expression which denotes:
a. any gender includes the other genders;
b. a natural person includes a juristic person and vice versa;
¢. the singular includes the plural and vice versa.

2.2  The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of documents shall be in
accordance with the following sequence:

a) the Form of Acceptance

b) the Form of Offer

¢) the Contract Data

d) the General Conditions of Contract

e) the Scope of Work
f) the Pricing Schedule and any other documents forming part of the Contract.

2.3 The clause headings shall not limit, alter or affect the meaning of the Contract.

Add
GENERAL

3.1 Governing laws
“Law” means all national (or other spheres of Government) legislation, statutes, ordinances

and other flaws including the South African Common Law, and regulations and by-laws of
any legally constituted public authority.

3.2 Change in legislation
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Clause

Description

If after the commencement of the Contract, the cost or duration of the Services is altered as
a result of changes in, or additions to, any statute, regulation or bye-law, or the
requirements of any authority having jurisdiction over any matter in respect of the Project,
then the Contract Price and time for completion shall be adjusted in order to refiect the
impact of those changes, provided that, within 14 days of first having become aware of the
change, the Service Provider furnished the Employer with detailed justification for the
adjustment to the Contract Price.

3.3 Language

3.3.1 The language of the Contract and of all communications between the Parties shall
be English.

3.3.2  All reports, recommendations and reports prepared by the Service Provider under
the Contract shall be in English.

34 Notices

3.4.1 Amend: Any notice, request, consent, approval or other communication made
between the Parties pursuant to the Contract shall be in writing and shall be deemed to
have been made when delivered in person to an authorized representative of the Party to
whom the communication is addressed, or when delivered to such Party at the address
stated in the Contract Data, or one week after having been sent by registered post.

3.4.2 Additional: If the sender requires evidence of receipt, he shall state such
requirement in his communication and, wherever there is deadline for the receipt of the
communication, he may demand evidence of receipt of his communication. In any event,
the sender shall take all the necessary measures to ensure receipt of communications.

3.4.3 A Party may change its address for receipt of communications by giving the other
Party 30 days advance notice of such change.

Add:
3.4.4 The authorized and designated representative of the Employer is:

Name: Rashied Nackerdien
Address: Saldanha Bay Municipality
Private Bax X12

Vredenburg
7380
Tel: 022 701 7104

Email: Rashied.nackerdien@sbm.aov.za

35 Location

The Services shall be performed at such locations as are specified in the Contract Data, and
where the location of a particular task is not so specified, at such locations as the Employer

may approve,
3.6 Publicity and publication

Unless otherwise agreed, the Service Provider shall not release public or media statements
or publish material related to the Services or Project within two (2) years of completion of
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Clause

Description

39

3.10

3.11

3.12

3.121

the Services without the written approval of the Employer, which approval shall not be
unreasonably withheld.

3.7 Confidentiality

Replace:
Both Parties shall keep all commercially sensitive information obtained by them in the

context of the Contract confidential and shall not divulge it without the written approval of
the other Party except to the extent strictly necessary to carry out obligations under this
Contract or to comply with applicable laws.

3.8 Variations

3.8.1The Employer may, without changing the objectives or fundamental scope of the
Contract, order variations to the Services or may request the Service Provider to submit
proposals, including the time and cost implications, for variations to the Services. No
variation shall have any force or effect unless reduced to writing and signed by both Parties.

3.8.2 The reasonable cost of preparation and submission of such proposals and the
incorporation into the Contract of any variations to the Services ordered by the Employer,
including any change in the Contract Price, shall be agreed in writing between the Service
Provider and the Employer, prior to the change being implemented.

3.8.3 Where a variation is necessitated by default or breach of Contract by the Service

Provider, any additional cost attributable to such variation shall be borne by the Service
Provider.

Removed

Sole agreement

The Contract constitutes the sole agreement between the Parties for the performance of the
Services and no representation not contained therein shall be of any force or effect. No
amendments will be of any force or effect unless reduced to writing and signed by both

Parties.

Indemnification

The Service Provider shall, at his own expense, indemnify, protect and defend the Employer,
its agents and employees, from and against all actions, claims, losses and damage arising
from any willful or negligent act or omission by the Service Provider or his subcontractors in
the performance of the Services, including any violation of legal provisions, or rights of
others, in respect of patents, trademarks and other forms of intellectual property such as

copyrights.

Penalties

In the event that due to his negligence, or for reasons within his control, the Service
Provider does not perform the Services within the Period of Performance, the Employer shall
without prejudice to his other remedies under the Contract, be entitled to levy a penalty for
every day or part thereof, which shall elapse between the end of the period specified

or performance, or an extended Period of Performance, and the actual date of completion,
at the rate and up to the maximum amount stated in the Contract Data.
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Clause

Description

3.12.2

3.12.3

3.12.4

3.12.5

3.12.6

3.13

3.14

3.15

If the Employer has become entitled to the maximum penalty amount referred to in above,
he may after giving notice to the Service Provider:

a) terminate the Contract

b) complete the Services at the Service Provider’s cost.

Add
In the event that due to his negligence or for reasons within his control, the Service Provider

does not meet the specified target as stated in the Contract Data with regards to the CSDG
BUILD requirements, the Employer shall be entitled to levy a penalty as stated in the

Contract Data.

Add
In the event that due to his negligence or for reasons within his control, the Service Provider

does not disclose subcontracting arrangements the Employer may be entitled to levy a
penalty as stated in the Contract Data.

Add
In the event that due to his negligence or for reasons within his control, the Service Provider

does not perform the service of capturing structures inventory/works and condition updates
within the specified period of time, the Employer shall be entitled to levy a penalty as stated
in the Contract Data.

The penalty payable for poor performance will be applied over the full-time duration of the

Contract. Penalty charges shall be as follows:
o Failure to meet milestone dates in the Project programme = R2 000.00/day (excl.
VAT) subject to a maximum of 10% of the Contract Value (excluding all Prime Cost

and Provisional Sums).

o Failure to capture works inventory and condition updates onto project quality
control sheets or reports issued to the Client before issue of Taking-Over-Certificate
(TOC) = R5000.00/works per week or part thereof subject to a maximum of R50

000.00 (excl. VAT) per structure,
e Failure to disclose Sub-contractors or Sub Consultants = up to 10% of the Contract

value.
« Failure to meet the specified target as stated in the Contract data with regards to

CSDG BUILD requirements = 30% of the value by which the cumulative value of
payments fails to meet the specified target.

Removed

Add
Tllegal and impossible

The Service Provider shall notify the Employer immediately, should he become aware that
the Contract requires him to undertake anything which is illegal or impossible.

Programme
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[ Clause Description
3.15.1 The Service Provider shall, within the time period set out in the Contract Data/Special
Conditions, submit to the Employer a programme for the performance of the Services which
shall, inter alia, include:
a) the order and timing of operations by the Service Provider and any actions required
of the Employer and Others;
b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others to undertake work required of them;
¢) provisions for float;
d) the planed completion of the Services, or part thereof in relation to a period of
3.15.2 performance; and
e) other information as required in terms of the Scope of Work or Contract Data
The Employer may, during the course of the Contract, request the Service Provider to
3.15.3 amend the programme. Where this is not practicable, the Service Provider shall advise the
Employer accordingly and advise him of alternative measures, if any, which might be taken.,
Replace
3.16 The Service Provider shall regularly update the programme to reflect actual progress to date
) and expected future progress.
3.16.1 Price Adjilstment to time-based fees for inflation
Replace
Time-based fees which are stated in the pricing data as a unique rate and are not calculated
by multiplying the total annual cost of employment contained, shall unless otherwise stated
in the Contract Data, be adjusted in terms of 3.16.2 on each anniversary of the starting date
3.16.2 the adjustment to the time-based fees shall be equal to:
(CPI,- CPIs) / CPIs
Where CPIs = the indices specified in the Contract Data during the month in which the start |
date falls
3.16.2 CPI, = the latest indices specified in Contract Data during the month in which the
anniversary of the start date falls
3.17 Removed
Add - Estimated duration of contract
The ‘construction stage of this project will not be phased. The project will be completed
within the prescribed 57 months estimated contract period stated below. It is anticipated
that the contract duration will be 57 months as per the following breakdown. The estimated
start date for the contract is 1 August 2026 and end date is end of 31 May 2031.
» Inception/Planning/Design: 6 months
3.18 o Environmental and Statutory Approvals: 12 months
: e Procurement of contractor: 9 months
o Construction: 12 months
o Statutory Approvals (e.g. DWS, DEADP: 6 months
4 » Retention: 12 months
4.1
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Clause Description
Add - Approval of stages (Preliminary and detailed design)
The municipality reserves the right to cancel the future components of the contract at
preliminary design and detailed design stage should it not be feasible to implement the
4.1.1 project.
Employer's Obligations
4.1.3 Add

Information

The Employer shall timeously provide to the Service Provider, free of cost, all available

information and data in the Employer's possession which may be required for the

performance of the Services.

4.1.2 The Employer shall provide the Service Provider with reasonable assistance required
in obtaining other relevant information that the latter may require in order to
perform the Services

4.1.3 Additional
The Service Provider shall be entitled to rely on the accuracy and completeness of
all information furnished by or on behalf of the Employer.

4,2 Decisions
The Employer shall, within a reasonable time, give his decision on any matter
properly referred to him in writing by the Service Provider so as not to delay the
performance of Services,

4.3 Assistance
4.3.1 The Employer shall co-operate with the Service Provider and shall not interfere
with or obstruct the proper performance of the Services. The Employer shall as soon
as practicable:

a) authorise the Service Provider to act as his agent insofar as may be necessary
for the performance of the Services;

b) provide all relevant data, information, reports, correspondence and the like,
which become available;

c) procure the Service Provider's ready access to premises, or sites, necessary for
the performance of the Services;

d) assist in the seeking of all approvals, licenses and permits from state, regional
and municipal authorities having jurisdiction over the Project, unless otherwise
stated in the Contract Data;

e) designate in writing a person to act with his complete authority in giving
instructions and receiving communications on his behalf and interpreting and
defining his policies and requirements in regard to the Services.

4.4 Services of others

4.4.2 4.4.1 The Employer shall, at his own cost, engage such others as may be necessary for

the execution of work necessary for the completion of the Project, but not included
in the Services. ‘

44.2 Add
The Employer shall not enter into an agreement or contract with others which

describes any of the duties and responsibilities of the Service Provider in terms of
the Contract or which imposes obligations on him, without first obtaining the Service
Provider's written agreement thereto.
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Clause

Description j

4.8

5.1
5.1.1

5.1.2

5.1.3

5.1.5

5.1.6

4.5 Notice of change by Employer
On becoming aware of any matter which will materially change, or has changed, the scope,

cost or timing of the Services, or on becoming aware of any defect or deficiency in the
Services, the Employer shall immediately advise the Service Provider thereof.

4.6 Issue of instructions
Where the Service Provider is required to administer the work or services of Others, or any

contract or agreement, on behalf of the Employer, then the Employer shall issue instructions
related to such work, services, contract or agreement only through the Service Provider.

4.7 Payment of Service Provider
The Employer shall pay the Service Provider the Contract Price in accordance with the

provisions of the Contract.

Additional [
Approval of stage review gates - The municipality reserves the right to cancel the future
components of the contract at preliminary design and detailed design stage should it not be

feasible to implement the project.

Service Provider’s Obligations
General

Amend
The Service Provider shall perform the Services in accordance with the Scope of Work

with all reasonable care, diligence and skill in accordance with generally accepted
professional techniques and standards and shall be responsible for breach of
professional duty by reason of any error, omission or neglect in connection with
delivering the services

Add
Where the Services include the exercise of powers to certify, decide or otherwise

exercise discretion in regard to a contract or agreement between the Employer and
Others, then the Service Provider shall act in respect of that contract or agreement as
an independent professional

If the Service Provider is a joint venture or consortium of two or more persons, the
Service Provider shall designate one person to act as leader with authority to bind the
joint venture or consortium. Neither the composition nor the constitution of the joint
venture or consortium shall be altered without the prior consent in writing of the
Employer, which shall not be unreasonably withheld.

Add

Unless specifically instructed differently, the Service Provider is delegated as the
Employer's "Mandatary" in terms of the Occupational Health and Safety Act (Act no. 85
of 1993), and as the Employer's Agent as defined in Construction Regulations 5(5), (6)

and (7) of the said Act.

Add
The Service Provider, if requested by the Employer, shall provide any plans and

calculations for checking by others.

Add
All design calculations shall be kept and safeguarded for the duration of the

insurance(s) required in terms of Clause 5.1.3
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| Clause Description

5.2

5.3

[ 5.4

54.1

5.4.2

5.5

5.6

5.7

[ 5.8

Add

The Service Provider undertakes to pay the Targeted Enterprise(s) the full value due in
each interim fee claim. The Service Provider further undertakes to make payment within
30 (thirty) days of presentation by the Service Provider of the interim fee claim to the
Employer for payment, or by the 30th of the month following that in which the Targeted
Enterprise(s) completed the work, whichever date is earlier.

Exercise of authority

The Service Provider shall have no authority to relieve others appointed by the
Employer to undertake work on the Project of any of their duties, obligations, or
responsibilities under their respective agreements or contracts, unless expressly
authorised by the Employer in response to an application by the Service Provider in

writing to do so.

Designated representative
The Service Provider shall designate in writing a person to act as his representative and

such person shall have complete authority to receive instructions from and give
information to the Employer on behalf of the Service Provider.

Insurances to be taken out by the Service Provider

Amend

The Service Provider shall, at his own cost, unless otherwise agreed, take out and
maintain in force such insurance policies in respect of their own risks in performing the
Services as are stipulated in the Contract Data, subject to the approval of the
Employer, which approved shall not be unreasonably withheld,

Amend

The Service Provider shall, at the Employer's request, provide evidence to the Employer
showing that the insurance required in terms of Clause 5.4.1 has been taken out with
an insurance company registered in the Republic of South Africa, or as otherwise

approved by the Employer and maintained in force.

Service Provider's actions requiring Employer's prior approval
The Service Provider shall obtain the Employer's prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services,

b) appointing Key Persons not listed by name in the Contract Data

c) any other action that may be specified in the Contract Data

Co-operation with Others

If the Service Provider is required to perform the Services in co-operation with Others
he may make recommendations to the Employer in respect of the appointment of such
Others. The Service Provider shall, however, only be responsible for his own
performance and the performance of Subcontractors unless otherwise provided for.

Amend

Notice of change by Service Provider

On becoming aware of any matter which will materially change or has changed the
scope, cost or timing of the Services, the Service Provider shall give notice thereof to
the Employer, save that the Service Provider is empowered to make minor changes or
variations within the overall programme or budget and within such parameters as are
defined by the Employer, provided that such changes are reported timeously to the

Employer.
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| Clause Description

Additional

Safeguarding the Employer's data
5.8.1 The Parties shall take reasonable precautions (each having regard to the
nature of the other's respective obligations under the Contract) to preserve the
integrity of the Employer's data including appropriate back-up procedures.
5.8.2 In the event that the Employer's data is corrupted or lost as a result of any
default by the Service Provider, the Employer shall at the Service Provider's expense,
have the option to:

« require the Service Provider to restore or procure the restoration of such

data; or;
« itself restore or procure restoration of such data.

5.8.3 The Service Provider is required to obtain the Employer's prior approval in
writing before taking any of the following actions
o Appointing Key Personnel not listed by name in the Contract Data/Special
Conditions.
Appointing sub-contractors for the performance of any part of the Service.
Expending any Prime Cost and/or Provisional Sum in the Contract or Works
Contract.
« Authorising any work under a Variation (Works Authorisation) for the Works
Contract.
Authorising any work outside the contract limits.
Over-expenditure on the Works Contract.
Changing the scope of work for the Works Contract.
Acceptance of sub-standard work and/or reduced payments under the Works
Contract.
o Making statements to the media regarding the project.

5.9

Add
Performance Security

Where required, the Service Provider shall obtain (at his cost) a Performance Security
for proper performance in the amount and currencies stated in the Contract
Data/Special Conditions. If an amount is not stated in the Contract Data/Special

[ Conditions, this sub-clause shall not apply.

The Performance Security shall be issued by an insurance company or bank registered
or licensed as an insurance company or bank to do business in the Republic of South
Africa and approved by the Employer and having an office or banking facility in the
Republic of South Africa. The Performance Security shall be subject to approval by the
Employer and shall be in the form prescribed in the tender documents.,

The Performance Guarantee must be provided within 14 days of written acceptance by

the Employer of the tender offer. The amount of the Performance Guarantee is 5% of
the accepted tender sum for the design portion of the contract (including VAT).

Conflict of Interest, Corruption and Fraud
6.1 Service Provider not to benefit from commissions, discounts, etc.
The remuneration of the Service Provider under the Contract shall constitute the

Service Provider’s sole remuneration in connection with the Contract, or the Services,
and the Service Provider shall not accept for his own benefit any trade commission,
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Clause Description

7.1.3

7.2

7.2.1

7.2.2

discount, or similar payment in connection with activities pursuant to the Contract, or
in the discharge of his obligations under the Contract, and shall use his best efforts to
ensure that the Personnel, any sub-contractors, and agents of either of them shall,
similarly, not receive any additional remuneration.

6.2 Royalties and the like

The Service Provider shall not have the benefit, whether directly or indirectly, of any
royalty or of any gratuity or commission in respect of any patented or protected article
or process used in or for the purposes of the Contract, or Project, unless so agreed by

the Employer in writing.

6.3 Independence
The Service Provider shall refrain from entering into any relationship which could be

perceived as compromising his independence of judgment, or that of Subcontractors or
Personnel

7. Service Provider’s Personnel

Amend
7.1 Provision of Personnel

7.1.1 The Service Provider shall provide appropriate Personnel for such time
periods as required in terms of the Contract and shall enter all data pertaining to
Personnel including titles, job descriptions, qualifications and estimated periods of
engaaement on the performance of the Services in the Personnel Schedule.

7.1.2 The Services shall be performed by the Personnel listed in the Personnel
Schedule for the periods of time indicated therein. The Service Provider may, subject
to the approval of the Employer, make such adjustments to the data provided in terms
of Clause 7.1.1 above as may be approptiate to ensure the efficient performance of the
Services, provided that the adjustments will not cause payments to exceed any limit
placed on the Contract Price.

The Service Provider shall:

a) forward to the Employer for approval, within 15 days of the award of the
Contract, the Personnel Schedule and a timetable for the placement of
Personnel.

b) inform the Employer of the date of commencement and departure of each
member of Personnel during the course of the Project.

¢) submit to the Employer for his approval a timely request for any proposed
change to Personnel, or timetables.

Staff and equipment

Amend
The Service Provider shall employ and provide all qualified and experienced personnel

required to perform the Services,

Amend
Where required in terms of the Contract, the Service Provider shall provide Key

Persons as listed in the Contract Data to perform specific duties, If at any time, a
particular Key Person cannot be made available, the Service Provider may engage a
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CONTRACT DATA
Clause Description
replacement who is equally or better qualified to perform the stated duty, subject to
7.2.3 the Employer’s approval, which approval shall not be unreasonably withheld.
Amend
Where the Service Provider proposes to utilise a person not named in the Personnel
Schedule, he shall submit the name, relevant qualifications and experience of the
proposed replacement person to the Employer for approval.
7.2.4
Amend
Where the fees for the Services are time-based, the fee payable for a person provided
as a replacement shall not exceed that which would have been payable to the person
725 replaced.
Add
Except in the case of replacement resulting from death or where the Employer
requests a replacement not provided for by the Contract, the Service Provider shall
bear all additional costs arising out of or incidental to such replacement.
7.2.6
Add
The Service Provider shall take all measures necessary and shall provide all materials
and equipment necessary to enable Personnel to perform their duties in an efficient
manner.
7.3
Add
Working hours, overtime and leave
Where the fee for the Services are time-based, working hours, leave entitlement and
holidays for Personnel provided in terms of Clause 7 are to be as stated in the Contract
Data, or, if not stated,
to be determined by the Service Provider. The Employer will not be responsible for
overtime payments to Personnel unless so specifically provided for in the Pricing
7.4 Schedule.
Add
The Key Persons required for this project are:
e Project Leader
¢ Contract Engineer
o Design Specialist (Solid Waste Specialist)
The additional design specialists and assistants to the Contract Engineer, Project
Leader and Design Specialists other than Key Persons for this project are:
» Design Specialist (Geometric Engineer) Design Specialist (Traffic Engineer)
« Design Specialist (Geotechnical Engineer)
o Design Specialist (Electrical Engineer) (Lighting)
Saldanha Bay Municipality to name the above specialist if applicable depending on the
7.5 project type being undertaken.
Add
Personnel Category Definitions (Clarification to our Pricing Schedule)
The category of personnel necessary to undertake the work shall be approved by the
Employer in accordance with the following definitions:
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Clause Description ]

i.Category A shall mean a top practitioner whose expertise is nationally or
internationally recognised and who provides advice at a level of specialisation
where such advice is recognised as that of an expert,
ii.Category B shall mean a partner, a sole proprietor, a director, or a member
who, jointly or severally with his other partners, co-directors, or co-members,
bears the risks of business, takes full responsibility for the liabilities of such
practice, performs work of a conceptual nature in engineering design and
development, provides strategy guidance in planning and executing a project
and/or carries responsibility for quality management pertaining to a project.
(e.g. The Engineer for the project)
iii.Category C shall mean all salaried senior professional and technical staff
performing work of an engineering nature and who carry the direct technical
responsibility for one or more specific activities related to the project. A person
referred to in Categories A or B may also fall in this category if such person
performs work of an engineering nature at this level. (e.g. the resident
engineer for the project)
iv.Category D shall mean all other salaried technical staff performing work of an
engineering nature under the direction and control of any person contemplated
76 in categories A, B or C.

Add

Limitation on commitments of Key Persons and Other Required Resources (Design
Specialists)

Key Persons and additional required resources (Design Specialists) other than Key
Persons will be limited to participate in a maximum number of 6 (six) conventional
contracts in either design or construction phase.

8.1 Commencement, Completion, Modification suspension and Termination of the contract

Amend - Commencement

The effective date of the contract shall be the date of the Form of Acceptance.
Contract shall come into effect on the date that it is signed by both Parties or such
later date as may be stated in the Contract Data. The Service Provider shall commence
the performance of the Services within thirty (30) days after the date that the Contract
8.2 becomes effective, or such date as may be specified in the Contract Data.

8.2.1 Amend - Completion

Unless terminated in terms of the Contract, or otherwise specified in the Contract Data,
8.2.2 the Contract shall be concluded when the Service Provider has completed all
Deliverables in accordance with the Scope of Work.
The Service Provider, may request an extension to the Period of Performance if he is or
will be delayed in completing the Contract by any of the following causes:

a) variations to Services ordered by the Employer.

b) failure of the Employer to fulfil his obligations under the Contract.

o) any delay in the performance of the Services which is not due to the Service
8.2.3 Provider's default.

d) Force Majeure.

The Service Provider shall within 14 days of becoming aware that a delay may occur,
notify the Employer of his intention to make a request for the extension of the Period
of Performance to which he considers himself entitled and shall within 30 days
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Description

8.24

8.3

8.3.1

8.3.2

8.3.3

8.3.4

thereafter deliver to the Employer full and detailed particulars of the request, in order
that it may be investigated at the time.

The Employer shall, within 30 days of receipt of a detailed request, grant such
extension to the Period of Performance as may be justified, either prospectively or
retrospectively, or inform the Service Provider that he is not entitled to an extension.
Should the Service Provider find the decision of the Employer to be unacceptable he
shall, nevertheless, abide by such decision in the performance of the services and the
matter shall be dealt with as a dispute in terms of Clause 12.

Force Majeure
Amend

In this clause “Force Majeure” means an exceptional event or circumstance:

a) which is beyond party’s control,

b) which such a party could not reasonably have provided against before
entering into the Contract,

c) which, having arisen, such Party could not reasonably have avoided or

overcome, and
d) which is not substantially attributable to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances
of the kind listed below;
i. natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity
ii. war, hostilities (whether war to be declared or not), invasion, act of foreign
enemies,
iii. rebellion, terrorism, revolution, insurrection, military or usurped power, or civil
war,
iv. riot, commotion, disorder, strike or lockout by persons other than the Service
Provider’s Personnel or other employees of the Service Provider and Sub-

contractors,

An event or circumstance which is attributable to a willful act, neglect or failure to take
reasonable precautions by the affected party, his employee’s agents, subcontractors or
others shall, under no circumstances, be considered Force Majeure.

The failure of a Party to fulfil any of its obligations under the Contract shall not be
considered to be a breach of, or default under, this Contract insofar as such inability
arises from an event of Force Majeure, provided that the Party affected by such an
event has taken all reasonable precautions, due care and reasonable alternative
measures in order to meet the terms and conditions of this Contract, and has notified
the other Party within 10 days of its occurrence and within a reasonable time of its
estimated duration and consequences. Failure to so notify shall terminate that Party’s
right to release from his obligations.

In the event that the performance of the Services has to be suspended on the grounds
of Force Majeure, the time for completion shall be extended by the extent of the delay
plus a reasonable period for the resumption of work or, if the speed of performing
certain Services has to be reduced, the time for their completion shall be extended as
may be necessary in the circumstances.

During the period of his inability to perform the Services as a result of an event of
Force Majeure, the Service Provider shall be entitled to continue to be paid under the
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8.3.5

8.4

8.4.1

8.4.2

8.4.3

terms of the Contract and shall be reimbursed for additional costs reasonably and
necessarily incurred by him in suspending, delaying and reactivating the performance

of the Services.

If the Force Majeure event continues for more than 90 (ninety) days, either Party shall
have the right to terminate this Contract with immediate effect.

Termination

Amend

The Employer may in addition to his rights under sub-clause 10.5 terminate the
Contract by giving not less than thirty (30) days written notice thereof to the Service
Provider after the occurrence of any of the following events:

a) if the Service Provider does not remedy a failure in the performance of his
obligations under the Contract within thirty (30) days after having been notified
thereof, or within any further period as the Employer may have subsequently
approved in writing;

b) if the Service Provider becomes insolvent or bankrupt;

¢) if, as the resuit of Force Majeure, the Service Provider is unable to perform a
material portion of the Services for a period of not less than sixty (60) days;

d) Committing an offence in terms of clause 6.1;

e) if the Service Provider acts in such a way, under this contract or any other
contract with the Employer, that a statute relating to the combating of fraud,
corruption, uncompetitive practice and the like can be invoked; or

f) if the Employer, at any time in its sole discretion determines that it no longer
requires the completion of the Service by the Service Provider.”

Upon delivery of such notice by the Service Provider he shall immediately vacate the
site and deliver to the Employer all drawings, documents and papers relating to the
Services and shall within fourteen (14) days after the date of termination submit an
account for the Services satisfactorily performed prior to the date of notice. The
Employer shall not be liable to the Service Provider for any loss of profit or damages
suffered as a result of cancellation of the contract as contemplated in this clause.

Add

The Service Provider may terminate the Contract, by giving not less than thirty (30)
days written notice to the Employer after the occurrence of any of the following
events:

a) if the Employer fails to pay any monies due to the Service Provider in terms of the
Contract and not subject to dispute pursuant to Clause 12 within forty-five (45) days
after receiving written notice from the Service Provider that such payment is
overdue; or

b) if, as the result of Force Majeure, the Service Provider is unable to perform a
material portion of the Services for a period of not less than sixty (60) days; or

c) when the Services have been suspended under Clause 8.5 and the period of
suspension exceeds 6 months, or it is clear to the Service Provider that it will be
impossible or impractical to resume the suspended Services before the period of
suspension has exceeded 6 months; or

d) if the Employer is in material breach of a term of the Contract and fails to rectify
such breach within 30 days of the receipt of written notice requiring him to do so.
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8.4.5

8.4.6

8.5

8.5.1

8.5.2

8.6

9.1

9.2

9.3

Amend

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.2, the Employer
shall make the following payments to the Service Provider:

a) remuneration in terms of the Contract for Services satisfactorily performed
prior to the effective date of termination less any costs arising from
termination,

b) except in the case of termination pursuant to events (a) and (b) of Clause
8.4.1, reimbursement of any reasonable cost incident to the prompt and
orderly termination of the Contract.

Should the Service Provider, being an individual or the last surviving principal of a
partnership or body corporate, die or be prevented by iliness or any other
circumstances beyond his control from performing the obligations implied by the
Contract, the Contract shall be terminated without prejudice to the accrued rights or
either Party against the other.

Add

Where required in terms of the contract data the surety delivered by the Service
Provider in terms of this Contract shall remain in force until the completion of the

project.
Suspension

The Employer may temporarily suspend all or part of the Services by notice to the
Service Provider who shall immediately make arrangements to stop the performance of
the Services and minimise further expenditure.

When Services are suspended, the Service Provider shall be entitled to pro-rata
payment for the Services carried out and reimbursement of all reasonable cost incident
to the prompt and orderly suspension of the Contract.

Rights and liabilities of the Parties

Completion, suspension or termination of the Contract shall not prejudice or affect the
accrued rights or liabilities of the Parties.

OWNERSHIP OF DOCUMENTS AND COPYRIGHT

Copyright of all documents prepared by the Service Provider in accordance with the
relevant provisions of the copyright Act (Act 98 of 1978) relating to Project shall be
vested in the party named in the Contract Data. Where copyright is vested in the
Service Provider, the Employer shall be entitled to use the documents or copy them
only for the purposes for which they are intended in regard to the Project and need
not obtain the Service Provider’s permission to copy for such use. Where copyright
is vested in the Employer, the Service Provider shall not be liable in any way for the
use of any of the information other than as originally intended for the Project and
the Employer hereby indemnifies the Service Provider against any claim which may
be made against him by any party arising from the use of such documentation for

other purposes.

Amend
The ownership of data and factual information collected by the Service Provider and

paid for by the Employer shall, after payment by the Employer, lie with the
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10

10.1

10.2

10.3

10.4

10.5

11

11.1

11.2

11.3

Employer. This shall include intellectual property gained during the project and any
research work, papers and presentations done using the Employer’s resources and

information.

The Employer shall have no right to use any documents prepared by the Service
Provider whilst the payment of any fees and expenses due to the Service Provider

in terms of the Contract is overdue.

SUCCESSION AND ASSIGNMENT

Amend

Except as defined in Clause 8.4.4 above, each Party binds itself and its partners,
successors, executors, administrators, assigns and legal representatives to the other
Party and to the other partners, successors, executors, administrators, assigns and
legal representatives of the other Party in respect of all obligations and liabilities of
the Contract.

An assignment including that of a sub-contractor, shall be valid only if it is a written
agreement, by which the Parties transfer their rights and obligations under the
Contract, or part thereof, to others,

The Service Provider shall not, without the prior written consent of the Employer,
assign the Contract or any part thereof, or any benefit or interest there under,
except in the following cases:
a) by a charge in favour of the Service Provider's bankers of any monies due
or to become due under the Contract; or
b) by assignment to the Service Provider’s insurers of the Service Provider’s
right to obtain relief against any other person liable in cases where the
insurers have discharged the Service Provider’s loss or liability.

The approval of an assignment by the Employer shall not relieve the Service
Provider of his obligations for the part of the Contract already performed or the part

not assigned.

If the Service Provider has assigned his Contract or part thereof without
authorization, the Employer may forthwith terminate the Contract.

Sub-contracting

Amend

A sub-contract shall be valid only if it is a written agreement by which the Service
Provider entrusts performance of a part of the Services to others.

The Service Provider shall not sub-contract to nor engage a Sub-contractor to
perform any part of the Services without the prior written authorization of the
Employer. The services to be sub-contracted and the identity of the Sub-contractor
shall be notified to the Employer. The Employer shall, within 14 days of receipt of
the notification and a full motivation why such services are to be sub-contracted,
notify the Service Provider of his decision, stating reasons, should he withhold such
authorization, failing which the Sub-contractor shall be deemed to be approved by
the Employer. If the Service Provider enters into a sub-contract with a Sub-
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11.4

11.5

11.6

12

12.1

12.1.1

12.1.2

12.2

12.2.1

12.2.2

12.2.3

contractor without prior approval, the Employer may forthwith terminate the
Contract.

The Employer shall have no contractual relationships with Sub-contractors.
However, if a Sub-contractor is found by the Employer to be incompetent, the
Employer may request the Service Provider either to provide a Sub-contractor with
qualifications and experience acceptable to the Employer as a replacement, or to
resume the performance of the relevant part of the Services himself.

The Service Provider shall advise the Employer without delay of the variation or
termination of any sub-contract for performance of all or part of the Services.

The Service Provider shall be responsible for the acts, defaults and negligence of
sub-contractors and their agents or employees in the performance of the Services,
as if they were the acts, defaults or negligence of the Service Provider, his agents
or employees. Approval by the Employer of the sub-contracting of any part of the
Contract or of the engagement by the Service Provider of Sub-contractors to
perform any part of the Services shall not relieve the Service Provider of any of his
obligations under the Contract.

The Service Provider undertakes to pay the sub-contractor the full value as certified
as being due in each interim monthly account. The Service Provider further
undertakes to make payment within 7 (seven) days after payment by the Employer
or by the 25th of the month following that in which the sub-contractor invoiced for
the work, whichever date is earlier,

Resolution of Disputes

Amend
Settlement

Any dispute between the Parties shall arise by either party presenting to the other
in writing the nature of the dispute and the facts to be dealt with. The Parties shall
negotiate in good faith with a view to settling any dispute or claim arising out of or
relating to the Contract and may not initiate any further proceedings until either
Party has, by written notice to the other, declared that such negotiations have

failed.

Any dispute or claim arising out of or relating to the Contract which cannot be
settled between the Parties shall in the first instance be referred by the Parties to
either mediation or adjudication as provided for in the Contract Data.

Mediation

If the Contract Data does not provide for dispute resolution by adjudication, not
earlier than ten working days after having advised the other Party, in terms of
Clause 12.1, that negotiations in regard to a dispute have failed, an aggrieved Party
may require that the dispute be referred, without legal representation, to mediation
by a single mediator. The mediator shall be selected by agreement between the
Parties, or, failing such agreement, by the person named for this purpose in the
Contract Data. The costs of the mediation shall be borne equally by the Parties.

The mediator shall convene a hearing of the Parties and may hold separate
discussions with any Party and shall assist the Parties in reaching a mutually
acceptable settlement of their differences through means of reconciliation,
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12.24

12.3

12.3.1

12.3.2

12.3.3

12.3.4

124

12.4.1

12.4.2

13

13.1

13.1.1

13.1.2

interpretation, clarification, suggestion and advice. The Parties shall record such
agreement in writing and thereafter they shall be bound by such agreement.

The mediator is authorised to end the mediation process whenever in his opinion
further efforts at mediation would not contribute to a resolution of the dispute
between the Parties and shall do so, if after a period of 90 (ninety) days from
entering into the mediation process, no resolution has been achieved.

If either Party is dissatisfied with the opinion expressed by the mediator or should
the me-diation fail, then such Party may require that the dispute be referred to
arbitration or litigation in a competent civil court, as provided for in the Contract
Data; provided that the dissatisfied Party notifies the other in writing within 28 Days
of mediator’s decision being issued or the mediator declaring the mediation to have
ended, as provided for in the Contract Data. Claims not brought within the time
periods set out herein will be deemed to be waived.

Adjudication

If the Contract Data does not provide for dispute resolution by mediation, an
aggrieved Party may refer the dispute to adjudication. Adjudication shall be in
accordance with the latest edition of the separately published CIDB Adjudication

Procedures.

The adijudicator shall be appointed in terms of the Adjudicator’s Agreement bound
in the Construction Industry Development Board’s Adjudication Procedure.

The Adjudicator shall be any person agreed to by the parties or, failing such
agreement, shall be nominated by the person named in the Contract Data. The
Adjudicator shall be appointed in accordance with the Adjudicator’s Agreement
contained in the CIDB Adjudication Procedure.

If a Party is dissatisfied with the decision of the Adjudicator, the Party may give the
other Party written notice of dissatisfaction within 28 days of the receipt of that
decision and refer the dispute to arbitration or litigation in a competent civil court as
provided for in the Contract Data. If notice of dissatisfaction is not given within the
specified time, the decision shall be final and binding on the Parties.

Arbitration

Arbitration, where provided for in the Contract Data, shall be by a single arbitrator
in accordance with the provisions of the Arbitration Act of 1965 as amended and
shall be conducted in accordance with such procedure as may be agreed between
the Parties or, failing such agreement, in accordance with the Rules for the Conduct
of Arbitrations, current at the date of the contract, published by the Association or

Arbitrators.

The arbitrator shall be mutually agreed upon or, failing agreement, to be nominated
by the person named in the Contract Data.

LIABILITY
Amend

Liability of the Service Provider
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13.2

13.3

134

13.5

13.5.1

13.5.2

13.5.3

The Service Provider shall be liable to the Employer arising out of or in connection
with the Contract if a breach of Clause 5.1 is established against him.

The Service Provider shall correct a Defect on becoming aware of it. If the Service
Provider does not correct a Defect within a reasonable time and the Defect arose
from a failure of the Service Provider to comply with his obligation to provide the
Services, the Service Provider shall pay to the Employer the amount which the latter
assesses as being the cost of having such Defect corrected by Others.

Liability of the Employer

The Employer shall be liable to the Service Provider arising out of or in connection
with the Contract if a breach of an obligation of his in terms of the Contract is
established. The Service Provider shall have no separate delictual right of action
against the Employer.

Compensation
Amend

If it is established that either Party is liable to the other, compensation shall be
payable only on the following terms:

a) Compensation shall be limited to the amount of reasonably foreseeable
loss and damage suffered as a result of the breach.

b) The compensation payable by either Party shall be reduced by the
arbitrator/media-tor/adjudicator to such extent as is deemed just and
equitable having regard to the degree in which the other Party or any
third party was at fault in relation to the loss or damage. The liability of
the Parties is not joint and each Party shall only be liable for that
proportion of

¢) the compensation which is attributable to his fault.

d) Inany event, the amount of compensation will be limited to the amount
specified in Clause 13.5.

Duration of Liability

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or
any other applicable statute of limitation neither the Employer nor the Service
Provider shall be held liable for any loss or damage resulting from any occurrence
unless a claim is formally made within the period stated in the Contract Data or,
where no such period is stated, within a period of three years from the date of
termination or completion of the Contract.

Limit of Compensation
Amend

The maximum amount of compensation payable by either Party to the other in
respect of liability under the Contract is limited to:
a) the sum insured in terms of 5.4. in respect of insurable event; or
b) the sum stated in the Contract Data or, where no such amount is stated, to
an amount equal to twice the Contract Price (inclusive of VAT) payable to
the Service Provider under the Contract.
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13.6

13.7

13.7.1

13.7.2

14

14.1

14.2

14.3

14.4

Each Party agrees to waive all claims against the other insofar as the aggregate of
compensation which might otherwise be payable exceeds the aforesaid maximum

amount payable.

If either Party makes a claim for compensation against the other Party and this is
not established, the claimant shall reimburse the other for his reasonable costs
incurred as a result of the claim or if proceedings are initiated in terms of Clause 12

for such costs as may be awarded.

Indemnity by. the Employer

The Employer shall indemnify the Service Provider against all claims by third parties
which arise out of or in connection with the performance of the Services save to the
extent that such claims do not in the aggregate exceed the limit of compensation in
Clause 13.5 or are covered by the insurances arranged under the terms of Clause

5.4.

Exceptions

Clauses 13.5 and 13.6 shall not apply to claims arising from deliberate misconduct.

The Service Provider shall have no liability whatsoever for actions, claims, losses or
damages occasioned by:

a) the Employer omitting to act on any recommendation, or overriding any act,
decision or recommendation, of the Service Provider, or requiring the Service
Provider to implement a decision or recommendation with which the Service
Provider disagrees or on which he expresses a serious reservation; or

b) the improper execution of the Service Provider’s instructions by agents,
employees or independent contractors of the Employer,

Remuneration and reimbursement of Service Provider

Amend

The Employer shall remunerate and reimburse the Service Provider for the
performance of the Services as set out in the Pricing Data and Scope of Works. If
not otherwise stated in the Pricing Data, the foliowing shall apply:

The Service Provider shall be entitled to render interim monthly accounts for fees
and reimbursements throughout the duration of the Contract. Interim amounts of
lump sum fees due (or any specified fixed-progressed payments due that have been
delayed by the acts of the Employer) shall be based on progress.

Amounts due to the Service Provider shall be paid by the Employer within thirty
(30) days of receipt by him of the relevant invoices. If the Service Provider does not
receive payment by the due date, he shall be entitled to charge interest on the
unpaid amount, which is payable by the Employer on receipt by him of the relevant
invoice for interest, at the Prime overdraft rate plus 2% per annum, compounded
monthly and calculated from the due date of payment.

If any item or part of an item in an invoice submitted by the Service Provider is
disputed by the Employer, the latter shall, before the due date of payment, give
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14.5

14.6

15

16

17

notice thereof with reasons to the Service Provider, but shall not delay payment of
the balance of the invoice. Clause 14.2 shall apply to disputed amounts which are
finally determined to be payable to the Service Provider.

In respect of Services charged for on a time basis and all other reimbursable
expenses the Service Provider shall maintain records in support of such charges and
expenses for a period of six months after the completion or termination of the
Contract. Within this period the Employer may, on not less than 14 days’ notice,
require that a reputable and independent firm of accountants, nominated by him at
his expense, audit any claims made by the Service Provider for time charges and
expenses by attending during normal working hours at the office where the records

are maintained.

Add
Payments due shall be subject to the deduction of retention monies as stated in the

Contract Data. The retention monies so deducted shalt be released in accordance
with the phases and conditions stated in the Contract Data.

Add
If applicable, Contract Price Adjustment will be paid according to the method stated

in the Contract Data.

Amounts due to the employer

Amounts due to the Employer shall be paid by the Service Provider within Thirty
(30) Days of receipt by him of the relevant invoices. If the Employer does not
receive payment by the due date, he shall be entitled to charge interest on the
unpaid amount, which is payable by the Service Provider, at the rate stated in the
Contract data, calculated from the due date for payment.

Add

Indemnity Insurance

The Tenderer must affix proof of Professional Indemnity Insurance to Appendix

8 and refer to which tender the PI insurance is applicable.

Minimum value of PI Insurance R 2 000 000/Claim but not less than the
project value with number of claims unlimited. In cases where the project

value is greater than

R 2 000 000 the PI Insurance will be negotiated with the Consultant.

**% Please attach Professional Indemnity Insurance.to APPENDIX 8

Add
Unbundling of Assets
Documentation required for the unbundling of infrastructure project into assets:

1. All As-built related documents and final bill of quantities aligned with
final account for this project must be submitted within two months after

completion.
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Clause Description
II.  BOQ & As-built format: Please refer to the “Infrastructure Data
Protocol document”, “Example BOQ documents” & “"CIDMS Module 3
document” (pg. 64 to 86) for specifications, formats and
18 procedures. https://sbm.gov.za/scm-documents/
Refer to Appendix 13 for sample BoQ's as well as CIDMS Module
3 document.
Add
Retention

The limit of retention money is 10% of the Contract Sum. 75% of the 10% will be
released upon submission of the close-out reports, accurate and acceptable as-built
drawing, Unbundling of infrastructure project into assets information and other
related project requirements. The other 25% of retention money will be held for
one year following Completion or earlier termination and will be released once the
final completion is issued and accepted.
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APPENDIXES SALDANHA BAY MUNICIPALITY

TENDER NO.: PS 03/2025

DESCRIPTION OF WORKS (Part C3.1)

ALL Documents and Schedules MUST BE RETURNED (SUBMITTED) for the TENDER
to be Evaluated

C 3.1 DESCRIPTIONS OF WORK

Part C 3.1.1 Scope of Works

Saldanha Bay Municipalities (SBM), Vredenburg Landfill site consists of an old cell (reached
capacity), Cell 1, which is the current operational cell, a future cell 2. The landfill is fenced
with a “clearvu” type fence and has a weighbridge, buildings, Materials recovery Facility,
boreholes, internal roads, lighting, leachate collection dam, and various other
infrastructure. The current cell 1 has a class B liner system, with leachate collection pipes,
and subsoil draining. Cell 1 was completed during 2022. The Vredenburg Landfill Sites
current operational Cell 1 is estimated to reach full capacity of 13m above natural ground
level by 2030 - 2032 depending on waste generation rates and the effectiveness of
diversion programs. The facility also has a capacity constraint in terms of the office space
at the weighbridge facility and constant breaches of the current “clearvu” type fencing.
The facility is licenced for both the current cells and the future cell 2, with an existing
Record of Decision from the Department of Water and Sanitation. A Basic Assessment
Report was compiled with the development of cell 1 and an environmental authorisation

issued.

Proposals for the provision of Professional Engineering Services from Stage A — E of the
ECSA guide dated 26 March 2021, such as development of the concept, detailed design,
compilation of drawings, compilation of tender document, tender process, construction
monitoring/supervision and close-out report for the Vredenburg Landfill Cell 2

Development.

The approximate area covered by the future cell 2 is 6 ha. The full area must be developed
as per the license number 19/2/5/4/F4/23/WL0019/22 for a Class B cell. Upgrades will
also be required to additional infrastructure such as the weighbridge, buildings, fencing,
etc. and additional costing must be done for alternative waste management handling
solutions to landfilling to ensure the landfill lifespan can be increased, based on waste
characterization data and affordability in comparison to current methods. A landfill height

extension must also be investigated.
Scope of the above must include (but not limited to):
e Reviewing all existing Licenses, Record of Decisions, Environmental authorizations, Cell

1 development documentation, etc.
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o Liaise with Engineering firm and specialists who were part of cell 1 development for
required technical information and documentation.

¢ Make proposals on what additional specialist studies will be required, which
authorizations remain valid, and which need new applications and action.

¢ Liaise with DEADP with regards to preliminary design proposals and way forward. Allow
for further engagements with DEADP as required, including design reports and
construction completion reports as per their requirements.

» Liaise with DWS with regards to preliminary design proposals and way forward. Allow
for further engagements with DWS as required, including design reports and
construction completion reports as per their requirements.

o Make provision for a construction quality control monitor for the duration of the project.

¢ Ensure compliance with all statutory conditions and liaise with relevant authorities,
e.g. DEADP, DWS, etc.

» Land surveying of the existing facility.

¢ Mapping and modeling of existing facility.

» All planning and design for a Class B cell in accordance with License and ROD’s.
« Review current fencing and propose alternative impenetrable fencing.

e Review security measures, including lighting, camera placement, etc. and propose
alternative efficient measures.

e Review current leachate collection system and pond and propose integration with new
system or design complete separate system.

e Assess groundwater table, and geology and propose adequate subsoil drainage
systems and boreholes.

¢ Review stormwater management and current paddock system for full facility including
old, decommissioned cell.

o Piggyback liner between Cell 1 and new cell 2 needs to be extended as a height
increase has been issued since the installation of the piggyback liner. This will also
impact on gas extraction which must be dealt with.

» Gas management and proposal in terms of future usage of gas for energy provision if
viable,
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¢ Internal gravel roads to be assessed and upgraded where needed, for both access and
perimeter patrols. Access road outside the facility must be evaluated and upgraded

and widened by 1.5m.
o Weighbridge infrastructure must be reviewed and upgraded as needed.

« Weighbridge building to be upgraded including all building control approvals,
architectural designs, and CoC's.

¢ Conduct any required public participation

e Garden waste stockpile and chipping/composting area to be identified and
incorporated into landfill footprint, or alternative location, e.g., on Cell 0, which is on
final height. To include any required Norms and Standards régistrations and statutory
requirements. Proposal on upgrades needed for garden waste chipping and
composting area, e.g. concrete slabs, drainage, security, etc. To be included in as-built

plans.

s Assess building rubble volumes and possibility of screening and crushing. Identify
future areas for stockpile and crushing of builders’ rubble and include in as-built plans.

e Small ad hoc infrastructure upgrades to existing cell 1 infrastructure, e.g. leachate
collection pipe repairs and subsoil pipe replacement.

» Investigate possibility of height increase on cell 1 and 2 from 13m to 20m, and related
processes to obtain approval if viable.

o Investigate and propose at least 3 high level options for alternatives to landfill or
increased waste separation at the facility. E.g. Trommel Screen, specialized mechanical
separation, biogas, Waste to Energy, Large scale composting, MRF extension and
upgrade. The top 3 initiatives must be based on waste characterization data, current
levels of participation of separation at source, high level cost (Capital and operational),
financial viability for the municipality, and ease of finding a market for the separated
waste or end product. Support from Producer Responsible Organisation as part of the
Extended Producer Responsibility regulations and waste reclaimer integration must be
incorporated in the high level options. A separate report must be provided for this

item.

e Review existing operational plan and update for the full facility, including landfill,
composting facility, MRF and builders rubble area.

¢ Review and suggest measures for windblown litter reduction with materials that have
little scrap value and can be moved by persons or machines/ equipment on site.
Innovative design is required.

C3.1.2 Overview of the Works are as follows (but not limited to):
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EW LANDFILL CELL, SUPPORTING INFRASTRUCTURE AND WASTE STUDIES

Design, analyse and construction of CELL 2 at Vredenburg Landfill Site of
approximately 6ha, including all supporting infrastructure, e.g. weighbridge,
buildings, fencing, lighting, security, composting area, access roads, internal
roads, stormwater, leachate system and pond, etc as per SBM, DEADP and
DWS requirements. Conduct additional studies as per detailed scope of works
Part C 3.1.1 and provide operational plan for the full waste management
facility including composting area, MRF and builders’ rubble area.

The following documents must be considered during the design process:

SBM Integrated Waste Management Plan (IWMP)
SBM Integrated Waste Management Policy

SBM Integrated Waste Management By-laws
SBM Organic Waste diversion Plan

SBM Waste characterisation data

SBM separation at source participation data
Internal and external audit results

Cell 1 engineering reports and specialist reports
Vredenburg landfill license

ROD’s as previously issued by DWS

National Environmental Management: Waste Act, 59 of 2008
National Waste Management Strategy

DEADP Western Cape IWMP

C3.1.3 Extent of the Works

The Work(s) to be carried out by the Tenderer (Consultant) under the Contract comprises
mainly, but not limited to the following:

Deliverables:

Obtain all required statutory approvals.

Inception report.,
Concept Design Report, which will have to be approved and signed by relevant Line

Management as per the latest SCM SOP. The design report will also have to be approved
by DEADP and DWS,

Detailed Design Report, which will have to be approved and signed by relevant Line
Management. The design report will also have to be approved by DEADP and DWS.
Design Drawings, which will have to be approved and signed by the Director IPS. The
design drawings will also have to be approved by DEADP and DWS.

All studies and reports as per detailed Scope of Works Part C 3.1.1.

The compilation of subsequent tender documentation, including specifications according

to SBM requirements.
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Provide contract administration, project management and construction supervision (level

as determined by the client) and monitoring of the total project.
Provide Construction Quality monitor.

Monthly progress meetings on the planning and design phase.

Provide construction completion report as required by DWS and DEADP.
Provide alternative waste management report.

Provide operational plan for full facility.

Issuing of project completion certificate. .
Issuing of hard copy and digital as-builts and project completion report.

Compliance with Statutory Governmental Legislative Reguirements:

All processes associated with obtaining the relevant licenses and authorizations as
required in terms of all relevant legislation(s) such as (but not limited to) the NEM:WA
(inclusive of an Environmental Assessment Process as required). This also includes waste

management licenses, Norms and Standards Registrations, ROD’s from DWS, etc.

The provision of OHS and latest Construction Regulations 2014.
Heritage Investigations if required.

Town planning processes if required.

Geotechnical studies.

Building regulations, etc.

Stakeholders to consider and contact:

Saldanha Bay Municipality (Client)

Contractors contracted to provide services to SBM on the Landfill Site
Law Enforcement

Waste Reclaimers

Producer Responsible Organisations

West Coast District Municipality

Department of Water and Sanitation (DWS)

Department of Environment Affairs and Development Planning (DEADP)
Previous Engineering firm and Specialists involved in Cell 1 upgrade
Telkom

Other Private Fibre suppliers

Eskom

Deeds Office

Surrounding property owners
All other interested and effected parties, including the broader community

C3.14 Location of the Work

The location of the project is shown in the images below.
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